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This amendment is being issued to address questions received in response to the solicitation. 
 
This amendment also revises Section J. 
 
The closing date has been extended until 11:30am EST on 31 July, 2013.
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Solicitation N00173-13-R-RV09 

Amendment 0001 
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE 

SUMMARY OF CHANGES 

SECTION J – LIST OF DOCUMENTS, EXHIBITS, AND OTHER ATTACHMENTS 

 

Delete 

Attachment 1 – Technical Specifications dated 5/18/2013, 20 pages 

 

Insert 

Attachment 1 – Technical Specifications dated 5/18/2013, 20 pages 
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Questions and Answers  
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Q1. CLIN 0003 “Max Quantity” is 2 for “Fabrication, Assembly, and Delivery of High-Gain-Roll-Pitch 

Antenna System” and consists of 5 SubCLINs. What quantities should be priced for each of the 

SubCLINs? We assume that a single CDR will suffice for both High-Gain-Roll-Pitch Antenna Systems. 

Is full Factory Acceptance Testing and MIL-STD-461F Testing required on both systems? 

A1. Each SubCLIN should be priced individually. A CDR and MIL-STD461F testing will be required for 

both systems. 

Q2. CLIN 0006 “Max Quantity” is 2 for “Fabrication, Assembly, and Delivery of Spare Antenna System 

Pedestal” and consists of 4 SubCLINs. What quantities should be priced for each of the SubCLINs? Is 

full Factory Acceptance Testing and MIL-STD-461F Testing required on both Spare Pedestals? 

A2. Each SubCLIN should be priced individually. A CDR and MIL-STD461F testing will be required for 

both systems. 

Q3. CLINs 0003, 0004, 0005, 0006 - Please clarify the delivery schedules for the associated SubCLINs. 

We understand that Factory Acceptance Testing and MIL-STD-461F Testing may be done at the same 

time. However, it appears that as stated, Fabrication and Assembly occurs at the same time as Factory 

Acceptance Testing and MIL-STD-461F Testing (36 weeks after effective date of delivery order). 

A3. Fabrication and Assembly is and the FAT testing are required to be completed NLT 36 weeks from 

award of the order for the respective system. 

Q4. Is a single delivery order anticipated for each CLIN that authorizes and funds all SubCLINs under 

that CLIN, or is a single delivery order anticipated for each SubCLIN? 

A4. A single delivery order will be issued for each CLIN and will include all SubCLINs. 

Q5. Is there a Page Limit for Volume I, Volume II, or Volume III? 

A5. No.  

Q6. Reference Section L, L-10, PROPOSAL FORMAT – (near bottom of page 69). A vendor requests to 

submitting our Excel spreadsheets in Microsoft Office 2010.  Please advise if this is acceptable? 

 

A6. No. All Offerors shall propose in accordance with Section L-10. 

 

Q7. Has a program award date been established? 

 

A7. The Government anticipates award before September 30, 2013.  

 

 


