(1 Data Item)

Form Approved OMB No. 0704-0188

17. PRICE GROUP

18. ESTIMATED TOTAL PRICE

ADDI STATE PROPRIATE PROPERTY (2016) Acquainter Decoment No. 1. DATA (TEM B. DATA (	A. CONTRACT LINE	ITEM NO.	B. EXH	IBIT		C. CAT	EGORY:								
A AUTHORITY (Jose Aregaetine Decorrent No.)  See Block 16  A DIST STATEMENT  REQUIRED  REQUIRED  See Block 16  11. AS OF DATE 13. DATE IS BUSSIQUENT SUBM. See Block 16  11. AS OF DATE 13. DATE IS BUSSIQUENT SUBM. See Block 16  NA  See Block 16  11. AS OF DATE 13. DATE IS BUSSIQUENT SUBM. See Block 16  This report shall specify: 1. Contract Number; 2. Reporting Period Covered by Report. 3. Total Amount Funded for Contract; 5. "Total Amount Funded for Contract; 5. "Scheduls Status - indicate if efforts are on schedule, or if not, indicate reason(s) for delay and how at affects final delivery. 1. Contract Progress - fire in arrative indicating technical progress made, significant accomplishments or meetings altended and/or participated in; 1. Plans for next month;															
A. AUTHORITY (Josie Acquisition Document No.)  See Block 16  10. PREQUIRED  REQUIRED  REQUIRED  See Block 16  N/A  11. ASD FOODE  See Block 16  N/A  11. ASD FOODE  See Block 16  N/A  11. ASD FOODE  See Block 16  11. ASD FOODE  See Block 16  N/A  11. ASD FOODE  See Block 16  11. ASD FOODE  See Block 16  N/A  11. ASD FOODE  See Block 16  N/A  See Block 16  11. ASD FOODE  See Block 16  11. ASD FOODE  See Block 16  N/A  See Block 16  See Block 16  11. ASD FOODE  See Block 16  N/A  See Block 16  See Block 16  N/A  See Block 16  See Block 16  N/A  See Block 16  See Block 16  See Block 16  N/A  See Block 16  See Block 16  See Block 16  See Block 16  N/A  See Block 16  COR Cole 8191:1  ACO (tr./ir orly)  1  ACO (tr./ir orly)  ACO (tr./ir orly)  1  ACO (tr./ir orly)  1  ACO (tr./ir orly)  ACO (tr./ir orly)  ACO (tr./ir orly)  ACO	<b>D. SYSTEM/ITEM</b> Software Definable/Reco	nfigurable Systems (SDS	3) Design	E. CONTI	RACT	/PR NO.		F. CONTRAC	TOR						
A.UTHORITY (Case Acquisition Document No.)  See Block 16  N.D. 250 REQ  I.T. AD 50 REQ  N.A. DIST STATEMENT  REQUIRED  TH. AS OF DATE  13. DATE IF SUBSEQUENT SUBM. See Block 16  See Block 16  NA  ADDRESSEE  This Reports and specify:  1. Contract Number;  2. Reporting Period Covered by Report:  3. Total Amount Funded for Contract;  4. "Total Amount Funded for Contract;  5. "Total Amount Funded for Contract;  6. Estimated Cost to complete - with explanation if more than Total Amount Funded for Contract (See Ris above);  7. Schedule Status - indicate if efforts are on achdedue, or if not, indicate reason(s) for delay and how it affects final delayer;  8. Pechnical Progress - brief narrative indicating technical progress made, significant accomplishments or meetings attended and/or participated in;  9. Binder, Reports permated;  10. Trave Activity;  11. Plans for next month;  12. Technical problem reases and potential solutions.  * This shall also include a breakdown by ACRNs prorated in proportion to the unliquidated balance.  (B) Earn Value Management System (EVMS) Reports  SOW Paragraph 3.2.2.2.  (C) Contract With Repealdown Structure Reports:  In accordance with SOW Para 3.2.2.1, the Contractor shall provide a Contract Work Breakdown Structure Reports in accomplishment or meetings in regarded for the CVRS. Contractor shall maintain an up-po-date CVRS and shall submit updates in the 6CR for approval as revisions submitted by the 20° day of seath of the CVRS and shall submit updates in the 6CR for approval as revisions submitted by the 20° day of seath of the CVRS and shall submit updates in the 6CR for approval as revisions submitted by the 20° day of seath of the CVRS and shall submit updates in the 6CR for approval as revisions submitted by the 20° day of seath of the CVRS and shall submit updates in the 6CR for approval as revisions submitted by the 20° day of seath of the 20° day of seath o	1. DATA ITEM NO.	2. TITLE OF DAT	TA ITEM	•				3. SUBTITLE							
See Block 16  ND 250 REQ  SOV Paria 3.2.1, 3.2.3, 3.2.4, 3.3.2.2,  NA  See Block 10  See Block 10  NA  Correct  Correct  See Block 10  NA  Correct  Correct  See Block 10  NA  NA  Correct  See Block 10  NA  Correct  See Block 10  NA  Correc	A001	Business Repor	ts												
See Block 16  ND 250 REQ  SOV Paria 3.2.1, 3.2.3, 3.2.4, 3.3.2.2,  NA  See Block 10  See Block 10  NA  Correct  Correct  See Block 10  NA  Correct  Correct  See Block 10  NA  NA  Correct  See Block 10  NA  Correct  See Block 10  NA  Correc	4. AUTHORITY (Data	Acquisition Document N	lo. <b>)</b>		5. CC	NTRACT R	EFERENCE		6. REQUIRING OFFICE						
To Date Re Out Service	-	,	,		SC	OW Para 3.2.	.1, 3.2.3, 3.2.	4, 3.3.2.2,							
See Block 16  N/A  11. AS OF DATE See Block 16  N/A  See Block 16  COR Code 8101.1  1  1  1  1  ACO (trx.tir only)  ACO (trx.tir only)  1  ACO (trx.tir only)  ACO (trx.tir only)  1  ACO (trx.tir only)  ACO (trx.tir onl	7. DD 250 REQ	9. DIST STATEMEN	T 10.	FREQUEN		12. DATE 0	4 3 OF FIRST SU	BMISSION	14. DISTRIB	UTION	JTION				
See Block 16 N/A See Block 16 See Block 16 COR Code 8101.1 1 1 1  16. REMARKS  COR Code 8101.1 1 1 1  ACO (vr.ltr only) 1 1 1 1  ACO (vr.ltr only) 1 1 1  ACO (vr.ltr only) 1 1  ACO (vr.ltr only) 1 1 1  ACO (vr.ltr only) 1 1 1  ACO (vr.ltr only) 1 1  ACO (vr.ltr only) 2 1  ACO (vr.ltr only) 2 1 1  ACO	LT	REQUIRED		See Block 1	6	See Block	k 16			b.	COPIE	PIES			
See Block 16 See Block 16 See Block 16 Reg Approval to Reg Repho (R. R. EMARKS)  Provide business reports, including but not limited to:  (A) Monthly Status Reports  This report shall specify:  1. Contract Number;  2. Reporting Period Covered by Report;  3. Total Amount Funded for Contract;  4. "Total Amount Funded for Contract;  6. Estimated Cost to complete - with explanation if more than Total Amount Funded for Contract (See 85 above);  7. Schedule Status - indicate if efforts are on schedule, or if not, indicate reason(s) for delay and how it affects final delivery;  8. Technical Progress - brief narrative indicating technical progress made, significant accomplishments or meeting attended and/or participated in;  9. Briefs/Reports generated;  10. Travel Activity;  11. Plans for next month;  12. Technical progress areas and potential solutions.  *This shall also include a breakdown by ACRNs prorated in proportion to the unliquidated balance.  (B) Earn Value Management System (EVMS) Reports  When appellical by the COR, the Contractor shall submit monthly EVMS reports on significant programs per SOW Paragraph 3.2.2.2.  (C) Contract Work Breakdown Structure Reports:  In accordance with SOW Para, 3.2.3.1, the Contractor shall provide a Contract Work Breakdown Structure Reports:  In accordance with SOW Para, 3.2.3.1, the Contractor shall provide a Contract Work Breakdown Structure Reports:  In accordance with SOW Para, 3.2.3.1, the Contractor shall provide a Contract Work Breakdown Structure Reports:  In accordance with SOW Para, 3.2.3.1, the Contractor shall provide a Contract Work Breakdown Structure Reports:  In accordance with SOW Para, 3.2.3.1, the Contractor shall provide a Contract Work Breakdown Structure Reports:  In accordance with SOW Para, 3.2.3.1, the Contractor shall provide a Contract Work Breakdown Structure Reports:  In accordance with SOW Para, 3.2.3.1, the Contractor shall provide a Contract Work Breakdown Structure Reports:  In accordance with SOW Para, 3.2.3.1, the Contractor shall provide a	8. APP CODE	N/Δ	1					ENT SUBM.	a. ADDRESSEE	Draft	Fin	1			
Provide business reports, including but not limited to: (A) Monthly Status Reports This report shall specify: 1. Contract Number; 2. Reporting Period Covered by Report; 3. Total Amount Funded for Contract; 4. "Total Amount Funded for Contract; 6. Estimated Cost to complete - with explanation if more than Total Amount Funded for Contract (See 3 above); 7. Schedule Status - indicate if efforts are on schedule, or if not, indicate reason(s) for delay and how it affects final delivery; 8. Technical Progress - brief narrative indicating technical progress made, significant accomplishments or meetings attended and/or participated in; 9. Briefs/Reports generated; 10. Travel Activity; 11. Plans for next month; 12. Technical problem areas and potential solutions. 17 This shall also include a breakdown by ACRNs prorated in proportion to the unliquidated balance. (B) Eam Value Management System (EVMS) Reports When specified by the COR, the Contractor shall submit monthly EVMS reports on significant programs per SCOW Paragraph 3.2.2.2. (C) Contract Work Breakdown Structure Reports: In accordance with SOW Para 3.2.2.1, the Contractor shall provide a Contract Work Breakdown Structure Reports: In accordance with SOW Para 3.2.2.1, the Contractor shall provides a Contract Work Breakdown Structure Reports: In accordance with SOW Para 3.2.2.1, the Contractor shall provides a Contract Work Breakdown Structure Reports: In accordance with SOW Para 3.2.2.1, the Contractor shall provides a Contract Work Breakdown Structure Reports on the 45° DAC with revisions submitted by the 20° day of each month, as applicable. COR approval is required for the CVPS. Contractor shall maintain an up-to-date CWBS and shall submit updates to the COR for approval as revisions occur.	See Block 16	14/71		See Block 1	6	See Bloc	k 16			Dian	Reg	Repro			
(A) Monthly Status Reports This report shall specify: 1. Contract Number; 2. Reporting Period Covered by Report; 3. Total Amount Invoiced for Contract; 4. "Total Amount Invoiced for this Reporting Period; 6. Estimated Cost to complete - with explanation if more than Total Amount Funded for Contract (See #3 above); 7. Schedule Status - indicate if efforts are on schedule, or if not, indicate reason(s) for delay and how it affects final delivery; 8. Technical Progress - brief narrative indicating technical progress made, significant accomplishments or meetings attended and/or participated in; 9. Briefs/Reports generated; 10. Travel Activity; 11. Plans for next mornth; 12. Technical problems areas and potential solutions. This shall also include a breakdown by ACRNs prorated in proportion to the unliquidiated balance. (B) Earn Value Management System (EVMS) Reports When specified by the COR, the Contractor shall submit monthly EVMS reports on significant programs per SOW Paragraph 3.2.2.1. (C) Contract Work Breakdown Structure Reports: In accordance with SOW Para 3.2.2.1, the Contractor shall provide a Contract Work Breakdown Structure Reports in accordance with SOW Paragraphs (Sure) Reports In accordance with SOW Para 3.2.2.1, the Contractor of the CWBS. Contractor shall maintain an up-to-date CWBS and shall submit updates to the COR for approval as revisions occur.	16. REMARKS								COR Code 8101.1		1	1			
(A) Monthly Status Reports This report shall specify:  1. Contract Number;  2. Reporting Period Covered by Report;  3. Total Amount Invoiced for Contract;  4. "Total Amount Invoiced for this Reporting Period;  6. Estimated Cost to complete - with explanation if more than Total Amount Funded for Contract (Gee #3 above);  7. Scheduls Status - indicate if efforts are on schedule, or if not, indicate reason(s) for delay and how it affects final delivery;  8. Technical Progress - brief narrative indicating technical progress made, significant accomplishments or meetings attended and/or participated in;  9. Briefs/Reports generated;  10. Travel Activity;  11. Plans for next month;  12. Technical problem areas and potential solutions.  *This shall also include a breakdown by ACRNs prorated in proportion to the unliquidated balance.  (B) Earn Value Management System (EVMS) Reports  When specified by the COR, the Contractor shall submit monthly EVMS reports on significant programs per SOV Peragraph 3.2.2.2.  (C) Contract Work Breakdown Structure Reports:  In accordance with SOW Para 3.2.2.1, the Contractor shall provide a Contract Work Breakdown Structure Reports:  In accordance with SOW Para 3.2.2.1, the Contractor shall provide a Contract Work Breakdown Structure Reports:  In accordance with SOW Para 3.2.2.1, the Contractor of the 45" DAC with revisions submitted by the 20" day of each month, as applicable. COR approval is required for the CVBS. Contractor shall maintain an up-th-date CVBS and shall submit updates to the COR for approval as revisions occur.	Provide business rep	orts, including but no	t limited t	to:					ACO (trx.ltr only)			1			
1. Contract Number: 2. Reporting Period Covered by Report; 3. Total Amount Funded for Contract; 4. "Total Amount Invoiced to Date; 5. "Total Amount Invoiced for this Reporting Period; 6. Estimated Cost to complete: with explanation if more than Total Amount Funded for Contract (See #3 above); 7. Schedule Status - indicate if efforts are on schedule, or if not, indicate reason(s) for delay and how it affects final delivery; 8. Technical Progress - brief narrative indicating technical progress made, significant accomplishments or meetings attended and/or participated in; 9. Briefs/Reports generated; 10. Travel Activity; 11. Plans for next month; 12. Technical problem areas and potential solutions. *This shall also include a breakdown by ACRNs prorated in proportion to the unliquidiated balance. (B) Earn Value Management System (EVMS) Reports When specified by the COR, the Contractor shall submit monthly EVMS reports on significant programs per SOW Paragraph 3.2.2.2. (C) Contract Work Breakdown Structure Reports: In accordance with SOW Para 3.2.2.1, the Contractor shall provide a Contract Work Breakdown Structure Reports: In accordance with SOW Para 3.2.2.1, the Contractor shall provide a Contract Work Breakdown Structure Report on a One Time with Revisions (One/ft) basis on the 45° DAC with revisions submitted by the 20° day of each month, as applicable. COR approval is requised for the CMBS. Contractor shall maintain an up-to-date CWBS and shall submit updates to the COR for approval as revisions occur.  15. TOTAL — 1 2	(A) Monthly Status F	Reports							7.00 ( 0)	-		-			
2. Reporting Period Covered by Report; 3. Total Amount Funded for Contract; 4. Total Amount Invoiced to Total; 5. 'Total Amount Invoiced to Total; 6. Estimated Cost to complete - with explanation if more than Total Amount Funded for Contract (See #3 above); 7. Schedule Status - indicate if efforts are on schedule, or if not, indicate reason(s) for delay and how it affects final delivery. 8. Technical Progress - brief narrative indicating technical progress made, significant accomplishments or meetings attended and/or participated in; 9. Bitlefs/Reports generated; 10. Travel Activity; 11. Plans for next month; 12. Technical problem areas and potential solutions. • This shall also include a breakdown by ACRNs prorated in proportion to the unliquidiated balance. (B) Earn Value Management System (EVMS) Reports When specified by the COR, the Contractor shall submit monthly EVMS reports on significant programs per SOWP Paragraph 3.2.2.2. (C) Contract Work Breakdown Structure Report on a One Time with Revisions (One/R) basis on the 45 <sup>th</sup> DAC with revisions submitted by the 20 <sup>th</sup> day of each month, as applicable. COR approval is required for the CWBS. Contractor shall maintain an up-to-date CWBS and shall submit updates to the COR for approval as revisions occur.  15. TOTAL → 1 2	This report shall	specify:													
3. Total Amount Funded for Contract; 4. *Total Amount Invoiced to Date; 5. *Total Amount Invoiced for this Reporting Period; 6. Estimated Cost to complete - with explanation if more than Total Amount Funded for Contract (See #3 above); 7. Schedule Status - indicate if efforts are on schedule, or if not, indicate reason(s) for delay and how it affects final delivery; 8. *Technical Progress - brief narrative indicating technical progress made, significant accomplishments or meetings attended and/or participated in; 9. Breits/Reports generated; 10. *Travel Activity; 11. *Plans for next month; 12. *Technical problem areas and potential solutions.* **This shall also include a breakdown by ACRNs prorated in proportion to the unliquidated balance. (B) *Earn Value Management System (EVMS) Reports When specified by the COR, the Contractor shall submit monthly EVMS reports on significant programs per SOW Paragraph 3.2.2.2. **CO Contract Work Breakdown Structure Reports:** In accordance with SOW Para 3.2.2.1, the Contractor shall provide a Contract Work Breakdown Structure Report on a One Time with Revisions (Chera) basis on the 48-**  In accordance with SOW Para 3.2.2.1, the Contractor shall provide a Contract Work Breakdown Structure Report on a One Time with Revisions (Chera) basis on the 48-**  In accordance with SOW Para 3.2.2.1, the Contractor shall provide a Contract Work Breakdown Structure Report on a One Time with Revisions (Chera) basis on the 48-**  In accordance with SOW Brea South Para 48-**  In accordance with SOW Brea 3.2.2.1, the Contractor shall provide a Contract Work Breakdown Structure Report on South Para 48-**  In accordance with SOW Brea 48-**  In accordance with SOW Brea 48-**  In accordance with SOW Brea 48-**  In accordance	<ol> <li>Contract N</li> </ol>	Number;													
4. "Total Amount Invoiced to Date; 5. "Total Amount Invoiced for this Reporting Period; 6. Estimated Cost to complete - with explanation if more than Total Amount Funded for Contract (See #3 above); 7. Schedule Status - Indicate if efforts are on schedule, or if not, indicate reason(s) for delay and how it affects final delivery; 8. Technical Progress - brief narrative indicating technical progress made, significant accomplishments or meetings attended and/or participated in; 9. Briefs/Reports generated; 10. Travel Activity; 11. Plans for next month; 12. Technical problem areas and potential solutions. *This shall also include a breakdown by ACRNs prorated in proportion to the unliquidiated balance. (B) Eam Value Management System (EVMS) Reports When specified by the COR, the Contractor shall submit monthly EVMS reports on significant programs per SOW Paragraph 3.2.2.2. (C) Contract Work Breakdown Structure Reports: In accordance with SOW Para 3.2.2.1, the Contractor shall provide a Contract Work Breakdown Structure Reports: In accordance mit Time with Revisions (DreiR) basis on the 45" DAC with revisions submitted by the 20" day of each month, as applicable. COR approval is required for the CWBS. Contractor shall maintain an up-to-date CWBS and shall submit updates to the COR for approval as revisions occur.	<ol><li>Reporting</li></ol>	Period Covered by R													
5. "Total Amount Invoiced for this Reporting Period; 6. Estimated Cost to complete - with explanation if more than Total Amount Funded for Contract (See #3 above); 7. Schedule Status - indicate if efforts are on schedule, or if not, indicate reason(s) for delay and how it affects final delivery; 8. Technical Progress - brief narrative indicating technical progress made, significant accomplishments or meetings attended and/or participated in; 9. Briefs/Reports generated: 10. Travel Activity; 11. Plans for next month; 12. Technical problem areas and potential solutions. *This shall also include a breakdown by ACRNs prorated in proportion to the unliquidated balance. (8) Eam Value Management System (EVMS) Reports When specified by the COR, the Contractor shall submit monthly EVMS reports on significant programs per SOW Paragraph 3.2.2.2. (C) Contract Work Breakdown Structure Reports: In accordance with SOW Para 3.2.2.1, the Contractor shall provide a Contract Work Breakdown Structure Report on a One Time with Revisions (One/R) basis on the 45" DAC with revisions submitted by the 20" day of each month, as applicable. COR approval is required for the CWBS. Contractor shall maintain an up-to-date CWBS and shall submit updates to the COR for approval as revisions occur.  15. TOTAL 12															
6. Estimated Cost to complete - with explanation if more than Total Amount Funded for Contract (See #3 above); 7. Schedule Status - indicate if efforts are on schedule, or if not, indicate reason(s) for delay and how it affects final delivery; 8. Technical Progress - brief narrative indicating technical progress made, significant accomplishments or meetings attended and/or participated in; 9. Briefs/Reports generated; 10. Travel Activity; 11. Plans for next month; 12. Technical problem areas and potential solutions. *This shall also include a breakdown by ACRNs prorated in proportion to the unliqudiated balance. (B) Earn Value Management System (EVMS) Reports When specified by the COR, the Contractor shall submit monthly EVMS reports on significant programs per SOW Paragraph 3.2.2.2. (C) Contract Work Breakdown Structure Reports: In accordance with SOW Para 3.2.2.1, the Contractor shall provide a Contract Work Breakdown Structure Report on a One Time with Revisions (One/R) basis on the 45° DAC with revisions submitted by the 20° day of each month, as applicable. COR approval is required for the CWBS. Contractor shall maintain an up-to-date CWBS and shall submit updates to the COR for approval as revisions occur.  15. TOTAL 12.			•												
7. Schedule Status - indicate if efforts are on schedule, or if not, indicate reason(s) for delay and how it affects final delivery;  8. Technical Progress - brief narrative indicating technical progress made, significant accomplishments or meetings attended and/or participated in;  9. Briefs/Reports generated;  10. Travel Activity;  11. Plans for next month;  12. Technical problem areas and potential solutions.  *This shall also include a breaddown by ACRNs prorated in proportion to the unliquidiated balance.  (B) Earn Value Management System (EVMS) Reports  When specified by the COR, the Contractor shall submit monthly EVMS reports on significant programs per SCW Paragraph 3.2.2.2.  (C) Contract Work Breakdown Structure Reports:  In accordance with SOW Para 3.2.2.1, the Contractor shall provide a Contract Work Breakdown Structure Report on a One Time with Revisions (One/Ry) basis on the 45 <sup>th</sup> DAC with revisions submitted by the 20 <sup>th</sup> day of each month, as applicable. COR approval is required for the CWBS. Contractor shall maintain an up-to-date CWBS and shall submit updates to the COR for approval as revisions occur.			•	•	re tha	an Total Amo	ount Funded f	for Contract							
8. Technical Progress - brief narrative indicating technical progress made, significant accomplishments or meetings attended and/or participated in;  9. Briefs/Reports generated;  10. Travel Activity;  11. Plans for next month;  12. Technical problem areas and potential solutions.  * This shall also include a breakdown by ACRNs prorated in proportion to the unliquidated balance.  (B) Earn Value Management System (EVMS) Reports  When specified by the COR, the Contractor shall submit monthly EVMS reports on significant programs per SOW Paragraph 3.2.2.2.  (C) Contract Work Breakdown Structure Reports:  In accordance with SOW Para 3.2.2.1, the Contractor shall provide a Contract Work Breakdown Structure Report on a One Time with Revisions (One/R) basis on the 45° DAC with revisions submitted by the 20° day of each month, as applicable. COR approval is required for the CWBS. Contractor shall maintain an up-to-date CWBS and shall submit updates to the COR for approval as revisions occur.	7. Schedule	Status - indicate if eff	orts are	on schedule	e, or if	not, indicate	e reason(s) fo	or delay and							
9. Briefs/Reports generated; 10. Travel Activity; 11. Plans for next month; 12. Technical problem areas and potential solutions. *This shall also include a breakdown by ACRNs prorated in proportion to the unliqudiated balance. (B) Earn Value Management System (EVMS) Reports When specified by the COR, the Contractor shall submit monthly EVMS reports on significant programs per SOW Paragraph 3.2.2.2. (C) Contract Work Breakdown Structure Reports: In accordance with SOW Para 3.2.2.1, the Contractor shall provide a Contract Work Breakdown Structure Report on a One Time with Revisions (One/R) basis on the 45th DAC with revisions submitted by the 20th day of each month, as applicable. COR approval is required for the CWBS. Contractor shall maintain an up-to-date CWBS and shall submit updates to the COR for approval as revisions occur.	8. Technical Progress - brief narrative indicating technical progress made, significant														
10. Travel Activity; 11. Plans for next month; 12. Technical problem areas and potential solutions. *This shall also include a breakdown by ACRNs prorated in proportion to the unliqudiated balance. (B) Earn Value Management System (EVMS) Reports When specified by the COR, the Contractor shall submit monthly EVMS reports on significant programs per SOW Paragraph 3.2.2.2. (C) Contract Work Breakdown Structure Reports: In accordance with SOW Para 3.2.2.1, the Contractor shall provide a Contract Work Breakdown Structure Report on a One Time with Revisions (One)(R) basis on the 45th DAC with revisions submitted by the 20th day of each month, as applicable. COR approval is required for the CWBS. Contractor shall maintain an up-to-date CWBS and shall submit updates to the COR for approval as revisions occur.															
11. Plans for next month; 12. Technical problem areas and potential solutions.  *This shall also include a breakdown by ACRNs prorated in proportion to the unliqudiated balance.  (B) Earn Value Management System (EVMS) Reports  When specified by the COR, the Contractor shall submit monthly EVMS reports on significant programs per SOW Paragraph 3.2.2.2.  (C) Contract Work Breakdown Structure Reports:  In accordance with SOW Para 3.2.2.1, the Contractor shall provide a Contract Work Breakdown Structure Report on a One Time with Revisions (One/R) basis on the 45th DAC with revisions submitted by the 20th day of each month, as applicable. COR approval is required for the CWBS. Contractor shall maintain an up-to-date CWBS and shall submit updates to the COR for approval as revisions occur.	•	=													
12. Technical problem areas and potential solutions.  * This shall also include a breakdown by ACRNs prorated in proportion to the unliqudiated balance.  (B) Earn Value Management System (EVMS) Reports  When specified by the COR, the Contractor shall submit monthly EVMS reports on significant programs per SOW Paragraph 3.2.2.2.  (C) Contract Work Breakdown Structure Reports:  In accordance with SOW Para 3.2.2.1, the Contractor shall provide a Contract Work Breakdown Structure Report on a One Time with Revisions (One/R) basis on the 45th DAC with revisions submitted by the 20th day of each month, as applicable. COR approval is required for the CWBS. Contractor shall maintain an up-to-date CWBS and shall submit updates to the COR for approval as revisions occur.		•													
*This shall also include a breakdown by ACRNs prorated in proportion to the unliqudiated balance.  (B) Earn Value Management System (EVMS) Reports  When specified by the COR, the Contractor shall submit monthly EVMS reports on significant programs per SOW Paragraph 3.2.2.2.  (C) Contract Work Breakdown Structure Reports:  In accordance with SOW Para 3.2.2.1, the Contractor shall provide a Contract Work Breakdown Structure Report on a One Time with Revisions (One/R) basis on the 45 <sup>th</sup> DAC with revisions submitted by the 20 <sup>th</sup> day of each month, as applicable. COR approval is required for the CWBS. Contractor shall maintain an up-to-date CWBS and shall submit updates to the COR for approval as revisions occur.			otential s	colutions											
(B) Earn Value Management System (EVMS) Reports  When specified by the COR, the Contractor shall submit monthly EVMS reports on significant programs per SOW Paragraph 3.2.2.2.  (C) Contract Work Breakdown Structure Reports:  In accordance with SOW Para 3.2.2.1, the Contractor shall provide a Contract Work Breakdown Structure Report on a One Time with Revisions (One/R) basis on the 45th DAC with revisions submitted by the 20th day of each month, as applicable. COR approval is required for the CWBS. Contractor shall maintain an up-to-date CWBS and shall submit updates to the COR for approval as revisions occur.					roport	ion to the un	ligudiated ha	lance		-					
When specified by the COR, the Contractor shall submit monthly EVMS reports on significant programs per SOW Paragraph 3.2.2.2.  (C) Contract Work Breakdown Structure Reports:  In accordance with SOW Para 3.2.2.1, the Contractor shall provide a Contract Work Breakdown Structure Report on a One Time with Revisions (One/R) basis on the 45 <sup>th</sup> DAC with revisions submitted by the 20 <sup>th</sup> day of each month, as applicable. COR approval is required for the CWBS. Contractor shall maintain an up-to-date CWBS and shall submit updates to the COR for approval as revisions occur.		=	-		ιοροιι	ion to the un	iiqualatea ba	ilanico.							
SOW Paragraph 3.2.2.2.  (C) Contract Work Breakdown Structure Reports:  In accordance with SOW Para 3.2.2.1, the Contractor shall provide a Contract Work Breakdown Structure Report on a One Time with Revisions (One/R) basis on the 45th DAC with revisions submitted by the 20th day of each month, as applicable. COR approval is required for the CWBS. Contractor shall maintain an up-to-date CWBS and shall submit updates to the COR for approval as revisions occur.					hlv F\	/MS reports of	on significant	t programs per							
In accordance with SOW Para 3.2.2.1, the Contractor shall provide a Contract Work Breakdown Structure Report on a One Time with Revisions (One/R) basis on the 45th DAC with revisions submitted by the 20th day of each month, as applicable. COR approval is required for the CWBS. Contractor shall maintain an up-to-date CWBS and shall submit updates to the COR for approval as revisions occur.			o. oa o		,	····• ·opoito	on oigninoan	. p. og. ao po.							
Report on a One Time with Revisions (One/R) basis on the 45 <sup>th</sup> DAC with revisions submitted by the 20 <sup>th</sup> day of each month, as applicable. COR approval is required for the CWBS. Contractor shall maintain an up-to-date CWBS and shall submit updates to the COR for approval as revisions occur.	` '		•												
day of each month, as applicable. COR approval is required for the CWBS. Contractor shall maintain an up-to-date CWBS and shall submit updates to the COR for approval as revisions occur.	In accordance with S	OW Para 3.2.2.1, the	Contrac	tor shall pro	vide a	a Contract W	ork Breakdo	wn Structure							
up-to-date CWBS and shall submit updates to the COR for approval as revisions occur.															
								mamam an							
												$\vdash$			
												<u> </u>			
G. PREPARED BY H. DATE I. APPROVED BY J. DATE									15. TOTAL ———▶			2			
	G. PREPARED BY			H.	. DAT	Έ	I. APPROV	ED BY		J. DA	TE				

(1 Data Item)

Form Approved OMB No. 0704-0188

A. CONTRACT LINE	ITEM NO.	B. EXHIBIT		C. CAT	EGORY:						
					TDP TM OTHER						
D. SYSTEM/ITEM Software Definable/Reco	nfigurable Systems (SDS)		ONTRAC	T/PR NO.		F. CONTRAC	TOR				
1. DATA ITEM NO.	2. TITLE OF DAT	A ITEM				3. SUBTITLE					17. PRICE GROUP
A002	Schedules										
4. AUTHORITY (Data	Acquisition Document No	o. <b>)</b>	5. C	ONTRACT R	EFERENCE	l	6. REQUIRING OFFICE				18. ESTIMATED
N/A			S	OW Para 3.2.	.2.3						TOTAL PRICE
7. DD 250 REQ	9. DIST STATEMENT	T 10. FREC	QUENCY	12. DATE C	OF FIRST SU	BMISSION	14. DISTRIBUTION				
LT	REQUIRED	Month	ly	45 DAC				S			
8. APP CODE	N/A	11. AS C			F SUBSEQU		a. ADDRESSEE	Draft	Fin		
N/A	IV/A	End of	Month	20 <sup>th</sup> each	succeeding	month		Dian	Reg	Repro	
16. REMARKS							COR Code 8101.1		1	1	
	as approved by COR.						ACO (trx.ltr only)			1	
	prepare and present r nes for each assigned		liestone chart	ts which shai	reflect the						
							15. TOTAL ——▶		1	2	
1. DATA ITEM NO.	2. TITLE OF DAT		3. SUBTITLE					17. PRICE GROUP			
A003	Program Docum										
4. AUTHORITY (Data	Acquisition Document No	ο.)	ONTRACT R	EFERENCE	<u> </u>	6. REQUIRING OFFICE				18. ESTIMATED	
N/A	, , , , , , , , , , , , , , , , , , ,	, 4.4						TOTAL PRICE			
7. DD 250 REQ	9. DIST STATEMENT	T 10. FREC			F FIRST SU	IBMISSION	14. DISTRIB	UTION			
LT	REQUIRED	As Re	quired	As Requi	ired			b.	COPIE	S	•
8. APP CODE		11. AS 0	F DATE		F SUBSEQU	ENT SUBM.	a. ADDRESSEE		Fin	al	
N/A	N/A	As Re	quired	As Requi	ired			Draft	Reg	Repro	
16. REMARKS							COR Code 8101.1		1	1	
Contractor's format a	as approved by COR.						ACO (trx.ltr only)			1	
							15. TOTAL ——▶		1	2	
1. DATA ITEM NO.	2. TITLE OF DAT	A ITEM				3. SUBTITLE					17. PRICE GROUP
A004	Technical Docum	nentation									
4. AUTHORITY (Data	Acquisition Document No	o. <b>)</b>	5. C	ONTRACT R	EFERENCE	l	6. REQUIRING OFFICE				18. ESTIMATED
N/A			S	OW Para 4.4,	, 5.1.2, 5.1.3	, 5.1.4, 5.1.5					TOTAL PRICE
7. DD 250 REQ	9. DIST STATEMENT	T 10. FREC	QUENCY	12. DATE C	OF FIRST SU	BMISSION	14. DISTRIB	UTION			
LT	REQUIRED	As Re	quired	As Requi	ired			b.	COPIE	S	
8. APP CODE	NI/A	11. AS C	F DATE	13. DATE IF	F SUBSEQU	ENT SUBM.	a. ADDRESSEE	Droft	Fin	al	
N/A	N/A	As Re	quired	As Requi	ired			Draft	Reg	Repro	
16. REMARKS							COR Code 8101.1		1	1	
Contractor's format a	as approved by COR.						ACO (trx.ltr only)			1	
							15. TOTAL ——▶		1	2	
G. PREPARED BY			H. DA	ΓΕ	I. APPROV	ED BY	•	J. DA	TE		
					]						

(1 Data Item)

Form Approved OMB No. 0704-0188

A. CONTRACT LINI	E ITEM NO.	B. EXHIE	BIT		TEGORY:						l
					P	TM	OTHER		İ		
D. SYSTEM/ITEM Software Definable/Reco	onfigurable Systems (SDS)		E. CONTRAC	CT/PR NO.		F. CONTRAC	CTOR				l
1. DATA ITEM NO.	2. TITLE OF DATA	A ITEM				3. SUBTITLE	3. SUBTITLE				
A005	Technical Data P	ackage									1
4. AUTHORITY (Date	Acquisition Document No	p.)	5. C	ONTRACT	REFERENCE	<u> </u> :	6. REQUIRING OFFICE				18. ESTIMATED
N/A				SOW Para 4.	4, 5.1.7						TOTAL PRICE
7. DD 250 REQ	9. DIST STATEMENT	Г 10. F	REQUENCY	12. DATE	OF FIRST SU	JBMISSION	14. DISTRIB	UTION			
LT	REQUIRED		s Required	As Req					COPIE	S	ı
8. APP CODE	N/A	11.	AS OF DATE	13. DATE	IF SUBSEQU	JENT SUBM.	a. ADDRESSEE	Draft	Fir	nal	İ
N/A	IN/A	As	s Required	As Req	uired			Dian	Reg	Repro	ı
16. REMARKS							COR Code 8101.1		1	1	İ
Contractor's format	as approved by COR.						ACO (trx.ltr only)			1	ı
							7100 (ux.iu omy)			_ '	ı
											ı
							15. TOTAL ———▶		1	2	ı
1. DATA ITEM NO.	2. TITLE OF DATA		3. SUBTITLE	<u> </u> 		<u> </u>		17. PRICE GROUP			
A006	RMA Analysis Re	eports									
4. AUTHORITY (Date	a Acquisition Document No	p.)	5. 0	ONTRACT	REFERENCE	<u> </u>	6. REQUIRING OFFICE				18. ESTIMATED
N/A	,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,	,		SOW Para 6.	1. 6.1.1.						TOTAL PRICE
7. DD 250 REQ	9. DIST STATEMENT	Г 10. F	REQUENCY		OF FIRST SU	JBMISSION	14. DISTRIB	UTION			
LT	REQUIRED	As Required As Required							COPIE	<u></u>	
8. APP CODE	-	11.	AS OF DATE				a. ADDRESSEE		Fir	nal	İ
N/A	N/A	As	s Required	As Req	uired			Draft	Reg	Repro	İ
16. REMARKS							COR Code 8101.1		1	1	ı
Contractor's format	as approved by COR.						A 0 0 (4 = 14 = - = 1)			1	ı
							ACO (trx.ltr only)			1	ı
											İ
							15. TOTAL <b>——</b> ▶		1	2	ı
1. DATA ITEM NO.	2. TITLE OF DATA	A ITEM				3. SUBTITLE					17. PRICE GROUP
A007	Worst Case Anal	lysis Repo	orts								
4. AUTHORITY (Dat.	a Acquisition Document No	2)	5. 0	CONTRACT	REFERENCE	<u> </u>	6. REQUIRING OFFICE				18. ESTIMATED
N/A	a rioquiolien Boodinen rio	,		SOW Para 6.		-					TOTAL PRICE
7. DD 250 REQ	9. DIST STATEMENT	Г 10. F	REQUENCY		OF FIRST SU	JBMISSION	14. DISTRIB	UTION			
LT	REQUIRED		s Required	As Req					COPIE	S	\ <u></u>
8. APP CODE		11.	AS OF DATE	13. DATE	IF SUBSEQU	JENT SUBM.	a. ADDRESSEE		Fir	nal	ı
N/A	N/A	As	s Required	As Req	uired			Draft	Reg	Repro	İ
16. REMARKS							COR Code 8101.1		1	1	ı
Contractor's format as approved by COR.							ACO (trx.ltr only)			1	ı
							ACO (If x.iii only)			1	İ
											ı
							15. TOTAL ——▶		1	2	ı
G. PREPARED BY			H. DA	TE	I. APPROV	/ED BY		J. DA	TE	1	ı
											ı
											ı
DD FORM 4 400	4 FED 0004										

(1 Data Item)

Form Approved OMB No. 0704-0188

A. CONTRACT LINE	ITEM NO.	B. EXHIBIT			EGORY:									
				TDP		TM OTHER								
D. SYSTEM/ITEM Software Definable/Recon	nfigurable Systems (SDS)		. CONTRAC	CT/PR NO.		F. CONTRAC	TOR							
1. DATA ITEM NO.	2. TITLE OF DATA	A ITEM				3. SUBTITLE					17. PRICE GROUP			
A008	Failure Analysis F	Reports												
4. AUTHORITY (Data	Acquisition Document No	o.)	5. C	CONTRACT R	EFERENCE	•	6. REQUIRING OFFICE				18. ESTIMATED			
N/A			8	SOW Para 6.6							TOTAL PRICE			
7. DD 250 REQ	9. DIST STATEMENT	10. FRI	EQUENCY	12. DATE C	OF FIRST SU	BMISSION	14. DISTRIB	UTION						
LT	REQUIRED	As R	Required	As Requi				b.	COPIE	S				
8. APP CODE	N/A		OF DATE		F SUBSEQU	ENT SUBM.	a. ADDRESSEE	Draft	Fin	al				
N/A	IN/A	As R	Required	As Requi	ired			Dian	Reg	Repro				
16. REMARKS							COR Code 8101.1		1	1				
Contractor's format as	s approved by COR.						ACO (trx.ltr only)			1				
							15. TOTAL ———▶		1	2				
1. DATA ITEM NO.	2. TITLE OF DATA	A ITEM				3. SUBTITLE		<u> </u>			17. PRICE GROUP			
A009	ion Cunnort													
	Integrated Logisti													
4. AUTHORITY (Data	Acquisition Document No	o.)	5. C	CONTRACT R	EFERENCE		6. REQUIRING OFFICE				18. ESTIMATED			
N/A			8	SOW Para 6.7							TOTAL PRICE			
7. DD 250 REQ	9. DIST STATEMENT	10. FRI	EQUENCY	12. DATE C	OF FIRST SU	BMISSION	14. DISTRIB	UTION						
LT	REQUIRED	As Required As Required				As Required As Required					b.	COPIE	S	
8. APP CODE	N/A	11. AS	OF DATE	13. DATE IF SUBSEQUENT SU			a. ADDRESSEE	Droft	Fin	al				
N/A	N/A	As R	Required	As Requi	ired			Draft	Reg	Repro				
16. REMARKS							COR Code 8101.1		1	1				
Contractor's format as	s approved by COR.						ACO (trx.ltr only)			1				
							15. TOTAL		1	2				
1. DATA ITEM NO.	2. TITLE OF DATA	A ITEM				2 CUDTITUE					17. PRICE GROUP			
I. DATATIENINO.	2. IIILE OF DAI	A I I E IVI				3. SUBTITLE					17. PRICE GROUP			
A010	Test and Analysis	s Reports												
4. AUTHORITY (Data	Acquisition Document No	o.)	5. C	ONTRACT R	EFERENCE	1	6. REQUIRING OFFICE				18. ESTIMATED			
N/A		•	9	SOW Para 7.0	, 9.0						TOTAL PRICE			
7. DD 250 REQ	9. DIST STATEMENT	10. FRI	EQUENCY	12. DATE C	OF FIRST SU	BMISSION	14. DISTRIB	UTION						
LT	REQUIRED	As R	Required	See Bloc	k 16				COPIE	S				
8. APP CODE		11. AS	OF DATE	13. DATE II	F SUBSEQU	ENT SUBM.	a. ADDRESSEE		Fin	al				
N/A	N/A	See	Block 16	See Bloc	k 16			Draft	Reg	Repro				
16. REMARKS							COR Code 8101.1		1	1				
Contractor's format as	s approved by COR.						ACO (trx.ltr only)			1				
	ports to be submitted nalysis updates as req			after completio	on of each tes	st and	7,							
,	, ,						15. TOTAL		1	2				
G. PREPARED BY			H. DA	TE	I. APPROV	ED BY	10. 101/L	J. DA						
DD 50DM 4 400 4														

	CONTRACT DATA REQUIREMENTS LIST (CDRL) (1 Data Item)								Form Approved OMB No. 0704-0188			
existing data sources estimate or any othe Directorate (0704-018 with a collection of in	, gathering and maintaini er aspect of this collections). Respondents should aformation if it does not	ng the data needed on of information, in be aware that notw display a currently	, and oncluding withstar valid C	d to average 110 hours per completing and reviewing to a suggestions for reducing anding any other provision or DMB control number. Please the Contract/PR No. listed	he collection of g the burden, f law, no persor ase do not ret	information. Se to the Departm n shall be subject	end comments ent of Defense ct to any penal	regardi e, Exec ty for fa	ng this lative Soliling to	burden ervices comply		
A. CONTRACT LINI		B. EXHIBIT		C. CATEGORY:							I	
				TDP	TM	OTHER					1	
D. SYSTEM/ITEM Software Definable/Reco	onfigurable Systems (SDS)	Design E. CONT	RACT	/PR NO.	F. CONTRAC	CTOR					I	
1. DATA ITEM NO.	2. TITLE OF DATA	ŭ			3. SUBTITLE						17. PRICE GROUP	
A011	Structure	3. 305 III E	•									
4. AUTHORITY (Date	(CWBS) a Acquisition Document No.	)	5. CO	NTRACT REFERENCE	I	6. REQUIRIN	IG OFFICE				18. ESTIMATED	
N/A			SC	OW Para 3.2.2.1							TOTAL PRICE	
7. DD 250 REQ	9. DIST STATEMENT 10. FREQUENCY 12. DATE OF FIR				BMISSION	14.	DISTRIBU	TION				
LT	REQUIRED	As Required		As Required				b.	COPIE	S	I	
8. APP CODE	N/A	11. AS OF DA		13. DATE IF SUBSEQU	ENT SUBM.	a. ADDRESSEE		Draft Final		_	1	
N/A	1	As Required	d	As Required					Reg	Repro	1	
16. REMARKS						COR Code 810	01.1		1	1	1	
Contractor's format	as approved by COR.					ACO (trx.ltr on	ly)			1	I	
											1	
						15. TOTAL			1	2		
1. DATA ITEM NO.	2. TITLE OF DATA	A ITEM			3. SUBTITLE	:				ı	17. PRICE GROUP	
A012	monthly total of all on-si hours) broken down by ta		which sh	nall include subcontractor labor								
4. AUTHORITY (Date	a Acquisition Document No.		5. CO	NTRACT REFERENCE	<u> </u>	6. REQUIRIN	IG OFFICE				18. ESTIMATED	
N/A	•	,	SC	OW Para 3.2.3							TOTAL PRICE	
7. DD 250 REQ	9. DIST STATEMENT	10. FREQUEN	ICY	12. DATE OF FIRST SU	BMISSION	14. DISTRIBUTION					1	
LT	REQUIRED	As Required	b	As Required				b. COPIES			1	
8. APP CODE	N/A	11. AS OF DA		13. DATE IF SUBSEQU	ENT SUBM.	a. ADDRES	ESSEE	Draft	Fin	1	1	
N/A		As Required	d	As Required					Reg	Repro	1	
16. REMARKS						COR Code 810	01.1		1	1	1	
Contractor's format	as approved by COR.					ACO (trx.ltr on	ly)			1	1	
											1	
											I	
						15. TOTAL	<b>&gt;</b>		1	2	l	
1. DATA ITEM NO.	2. TITLE OF DATA				3. SUBTITLE						17. PRICE GROUP	
A013	Critique design docum established documenta critiques to the COR	entation for completene tion requirements, and s	ess and c shall pre	compatibility with SSDD- esent updated results of these								
4. AUTHORITY (Date	a Acquisition Document No.	)	5. CO	NTRACT REFERENCE		6. REQUIRIN	IG OFFICE				18. ESTIMATED TOTAL PRICE	
N/A				DW Para 4.4, 4.9							I	
7. DD 250 REQ	9. DIST STATEMENT	10. FREQUEN		12. DATE OF FIRST SU See Block 16	BMISSION	14.	DISTRIBU		00015	0		
8. APP CODE	REQUIRED	11. AS OF DA			ENT SUBM.	a. ADDR	ESSEE	D.	COPIE:		1	
N/A	N/A	See Block 1		See Block 16	LIVI GODINI.	a. ADDIN	LOOLL	Draft	Reg	Repro		
16. REMARKS	1		•	322 2.220		COR Code 810	)1 1		1	1		
	as approved by COR.								<u> </u>		Ì	
	,	not later than 30 da	avs aft	ter completion of each tes	st and	ACO (trx.ltr on	ly)			1	Ì	
	Analysis updates as req		,									
						15. TOTAL	<b>&gt;</b>		1	2		

I. APPROVED BY

H. DATE

J. DATE

G. PREPARED BY

(1 Data Item)

Form Approved OMB No. 0704-0188

A. CONTRACT LIN	E ITEM NO.	B. EXHIBIT		C. CATEGORY:						
2000		1= 001		TDP	TM	OTHER				
D. SYSTEM/ITEM Software Definable/Rec	onfigurable Systems (SDS		TRACT/	PR NO.	F. CONTRAC	CTOR				
		, ,								
1. DATA ITEM NO.	2. TITLE OF DAT	A ITEM			3. SUBTITLE					17. PRICE GROUP
A014	conduct maintainability and	availability analyses to proje	ect spacecraft	t replenishment rates, aerospace						
7.014	logistics support requiremen	its and overall systems life c	ycle cost (L	CC) characteristics.						
4. AUTHORITY (Da	ta Acquisition Document N	o. <b>)</b>	5. COI	NTRACT REFERENCE		6. REQUIRING OFFICE				18. ESTIMATED
N/A			SO	N Para 6.1.3						TOTAL PRICE
7. DD 250 REQ	9. DIST STATEMEN	T 10. FREQUE	NCY 1	12. DATE OF FIRST SU	BMISSION	14. DISTRIBI	JTION			
LT	REQUIRED	As Require	ed	As Required			b.	COPIE	S	'
8. APP CODE	<b>†</b>	11. AS OF D	ATE 1	13. DATE IF SUBSEQU	ENT SUBM.	a. ADDRESSEE		Fin	ıal	
N/A	N/A	As Require	ed	As Required			Draft	Reg	Repro	
16. REMARKS		•	1			COR Code 8101.1		1	1	
						COR CODE OTOTAL		'		
Contractor's format	as approved by COR.					ACO (trx.ltr only)			1	
						15. TOTAL ———▶		1	2	
1. DATA ITEM NO.	2. TITLE OF DAT	A ITEM			3. SUBTITLE					17. PRICE GROUP
A015	perform worst-cas	se timing analyses	on digi	tal circuits						
4 AUTHORITY (Da	ta Acquisition Document N	(a)	Is cor	NTRACT REFERENCE	<u> </u>	6. REQUIRING OFFICE				18. ESTIMATED
N/A	ta Acquisition Document iv	o. <b>,</b>		a 6.2.2		O. REGOINING OF FIGE				TOTAL PRICE
7. DD 250 REQ	9. DIST STATEMEN	T 10. FREQUE		a 0.2.2 I2. DATE OF FIRST SU	IDMISSION	14. DISTRIBI	ITION			
	REQUIRED		-		14. DISTRIBI		COPIE	_		
8. APP CODE	REQUIRED	As Require		As Required  13. DATE IF SUBSEQU	ENT CLIDM	a. ADDRESSEE	D.	Fin		
N/A	N/A	As Require		As Required	ENT SUBIVI.	a. ADDRESSEE	Draft	Reg	Repro	
		As Require	<del>J</del> u	As Nequileu				ixeg	Керіо	
16. REMARKS						COR Code 8101.1		1	1	
Contractor's format	as approved by COR.					ACO (trx.ltr only)			1	
						. , ,,				
						15. TOTAL ———>		1	2	
1. DATA ITEM NO.	2. TITLE OF DAT	Δ ITFM			3. SUBTITLE				1	17. PRICE GROUP
			r converter	s to determine any instances		•				
A016	of performance or sta			comply with the criteria of						
	SSD-D-AS210B.									
-	ta Acquisition Document N	o. <b>)</b>		NTRACT REFERENCE		6. REQUIRING OFFICE				18. ESTIMATED TOTAL PRICE
N/A				N Para 4.9, 6.2.3						TOTALTRIOL
7. DD 250 REQ	9. DIST STATEMEN	T 10. FREQUE	NCY 1	12. DATE OF FIRST SU	BMISSION	14. DISTRIBI	JTION			
LT	REQUIRED	As Require		See Block 16			b.	COPIE		
8. APP CODE	N/A	11. AS OF D		13. DATE IF SUBSEQU	ENT SUBM.	a. ADDRESSEE	Draft	Fin		
N/A	14//1	See Block	16	See Block 16			Diant	Reg	Repro	
16. REMARKS						COR Code 8101.1		1	1	
Contractor's format	as approved by COR.					A00 (tout to au 1.)				
		not later than 30 o	davs afte	er completion of each tes	st and	ACO (trx.ltr only)			1	
analysis. Test and	Analysis updates as re	quired by the COR								
						45 TOTAL	+			
						15. TOTAL ———▶		1	2	
G. PREPARED BY			H. DATE	I. APPROV	ED BY		J. DA	TE		
		<u> </u>		•						

# CONTRACT DATA REQUIREMENTS LIST (CDRL) (1 Data Item)

Form Approved OMB No. 0704-0188

The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden

Directorate (0704-018 with a collection of in	<ol> <li>Respondents should nformation if it does not on</li> </ol>	be aware that no display a current	otwithstar ly valid C	nding any oth DMB control	er provision on number. Ple	of law, no perso ase do not ret	to the Department of Defens n shall be subject to any pena turn your form to the above	alty for fa	ailing to	comply	
A. CONTRACT LIN	he Government Issuing EITEM NO.	Contracting Offi	cer for th	C. CAT	PR No. listed EGORY:	TM	OTHER				
D. SYSTEM/ITEM		E. COI	NTRACT			F. CONTRAC					
	onfigurable Systems (SDS) I			,, ,, ,,,			510IX				
1. DATA ITEM NO.	2. TITLE OF DATA Physical Configura		A) Revie	ew.		3. SUBTITLE	Ē			17. PRICE GROUP	
A017											
4. AUTHORITY (Dat	a Acquisition Document No.	)	5. CO	NTRACT R	EFERENCE		6. REQUIRING OFFICE				18. ESTIMATED
N/A			so	W Para 6.1.	.3, 8.0						TOTAL PRICE
7. DD 250 REQ	9. DIST STATEMENT	10. FREQU	ENCY	12. DATE C	OF FIRST SU	JBMISSION	14. DISTRIB	UTION			
LT	REQUIRED	As Requi	red	As Requi	ired			b.	COPIE	S	
8. APP CODE	N/A	11. AS OF	DATE	13. DATE II	F SUBSEQU	ENT SUBM.	a. ADDRESSEE	Draft	Fir	nal	
N/A	IN/A	As Requi	red	As Requi	ired			Dian	Reg	Repro	
16. REMARKS							COR Code 8101.1		1	1	
Contractor's format	as approved by COR.						ACO (trx.ltr only)			1	
							AGG (trx.itt Grity)	-		<u>'</u>	
							15. TOTAL ———▶		1	2	
1. DATA ITEM NO.	2. TITLE OF DATA assessment of the indocumentation		mmend o	changes to t	the program	3. SUBTITLE	<u> </u>		ı	ı	17. PRICE GROUP
A018											
4. AUTHORITY (Dat	a Acquisition Document No.	)	5. CO	NTRACT R	EFERENCE	1	6. REQUIRING OFFICE				18. ESTIMATED
N/A			Pa	ra 4.9							TOTAL PRICE
7. DD 250 REQ	9. DIST STATEMENT	10. FREQU	ENCY	12. DATE C	OF FIRST SU	JBMISSION	14. DISTRIB	UTION			
LT	REQUIRED	As Requi		As Requi				b.	COPIE		
8. APP CODE	N/A	11. AS OF				IENT SUBM.	a. ADDRESSEE	Draft Final			
N/A		As Requi	rea	As Requi	irea			_	Reg	Repro	
16. REMARKS							COR Code 8101.1		1	1	
Contractor's format	as approved by COR.						ACO (trx.ltr only)			1	
									-		
							15. TOTAL ———▶		1	2	
1. DATA ITEM NO.	2. TITLE OF DATA	ITEM				3. SUBTITLE					17. PRICE GROUP
4. AUTHORITY (Date N/A	a Acquisition Document No.	)	5. CO	NTRACT R	EFERENCE	1	6. REQUIRING OFFICE				18. ESTIMATED TOTAL PRICE
7. DD 250 REQ	9. DIST STATEMENT	10. FREQU	ENCY	12. DATE C	OF FIRST SU	JBMISSION	14. DISTRIB	UTION			
LT								b.	COPIE	S	
8. APP CODE N/A	N/A	11. AS OF	DATE	13. DATE II	F SUBSEQU	IENT SUBM.	a. ADDRESSEE	Draft	Fir Reg	Repro	
16. REMARKS							COR Code 8101.1		1	1	
							ACO (true liter comb.)			1	
							ACO (trx.ltr only)	-		1	1
							15. TOTAL ——▶		1	2	
G. PREPARED BY			H. DATI	E	I. APPROV	ED BY	_1	J. DA	TE	1	
											1