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PART I - THE SCHEDULE
SECTION B

SERVICES AND PRICES/COSTS

B-1 SUPPLIES/SERVICES AND COSTS
Item Estimated Base Max. Awd.
Number Supplies/Services Cost Fee Fee
Base Period:
0001 Completion and Delivery of $ $ $
Build 1 Release (18 Months)
0002 Reports, Data, Software and *NSP *NSP *NSP
Documentation, in accordance
with (IAW) Exhibit A (DD

1423) and SOW (Attachment 1)

0003 The Contractor shall provide the $ $ $
personnel and facilities for
performance of the work described
in SOW (Attachment 1), Option
Task 1 — Special Studies

0004 The Contractor shall provide the $ $ $
personnel and facilities for
performance of the work described
in SOW (Attachment 1), Option
Task 2, Verification and
Validation (V&V)

0005 The Contractor shall provide the $ $ $
personnel and facilities for
performance of the work described
in SOW (Attachment 1), Option
Task 3, Support for Independent
Verification and Validation (IV&V)

EST. CPAF (BASE PERIOD) $ $ $

Option Period I (Year Two):

0006 Completion and Delivery of $ $ $
Build 2 Release (12 Months)

Estimated
CPAF

*NSP
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0007 Reports, Data, Software and *NSP
Documentation, in accordance
with (IAW) Exhibit A (DD
1423) and SOW (Attachment 1)

0008 The Contractor shall provide the $
personnel and facilities for
performance of the work described
in SOW (Attachment 1), Option
Task 1 — Special Studies

0009 The Contractor shall provide the $
personnel and facilities for
performance of the work described
in SOW (Attachment 1), Option
Task 2, Verification and
Validation (V&V)

0010 The Contractor shall provide the $
personnel and facilities for
performance of the work described
in SOW (Attachment 1), Option
Task 3, Support for Independent
Verification and Validation (IV&V)

EST. CPAF (OPT. PERIOD I $

Option Period II (Year Three):

0011 Completion and Delivery of $
Build 3 Release (12 Months)

0012 Reports, Data, Software and *NSP
Documentation, in accordance
with (IAW) Exhibit A (DD

1423) and SOW (Attachment 1)

0013 The Contractor shall provide the $
personnel and facilities for
performance of the work described
in SOW (Attachment 1), Option
Task 1 — Special Studies

0014 The Contractor shall provide the $
personnel and facilities for
performance of the work described
in SOW (Attachment 1), Option
Task 2, Verification and
Validation (V&V)

*NSP

*NSP

PAGE

*NSP

*NSP

3

*NSP

*NSP
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0015

The Contractor shall provide the $
personnel and facilities for
performance of the work described

in SOW (Attachment 1), Option

Task 3, Support for Independent
Verification and Validation (IV&V)

EST. CPAF (OPT. PERIOD II) $

Option Period III (Year Four):

0016

0017

0018

0019

0020

Completion and Delivery of $
Build 4 Release (12 Months)

Reports, Data, Software and *NSP
Documentation, in accordance

with (IAW) Exhibit A (DD

1423) and SOW (Attachment 1)

The Contractor shall provide the $
personnel and facilities for
performance of the work described

in SOW (Attachment 1), Option

Task 1 — Special Studies

The Contractor shall provide the $
personnel and facilities for
performance of the work described

in SOW (Attachment 1), Option

Task 2, Verification and

Validation (V&V)

The Contractor shall provide the $
personnel and facilities for
performance of the work described

in SOW (Attachment 1), Option

Task 3, Support for Independent
Verification and Validation (IV&V)

EST. CPAF (OPT. PERIOD III) $

Option Period IV (Year Five):

0021

0022

Completion and Delivery of $
Build Wrap Up (6 Months)

Reports, Data, Software and *NSP

*NSP

*NSP

PAGE

*NSP

*NSP

4

*NSP

*NSP
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0023

0024

0025

Documentation, in accordance
with (IAW) Exhibit A (DD
1423) and SOW (Attachment 1)

The Contractor shall provide the
personnel and facilities for
performance of the work described
in SOW (Attachment 1), Option
Task 1 — Special Studies

The Contractor shall provide the
personnel and facilities for
performance of the work described
in SOW (Attachment 1), Option
Task 2, Verification and
Validation (V&V)

The Contractor shall provide the
personnel and facilities for
performance of the work described
in SOW (Attachment 1), Option
Task 3, Support for Independent
Verification and Validation (IV&V)

EST. CPAF (OPT. PERIOD V)

TOTAL ESTIMATED CPAF
ALL PERIODS

(* - Not Separately Priced)

PAGE
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SECTION C
DESCRIPTION/SPECIFICATIONS/STATEMENT OF WORK

C-1 STATEMENT OF WORK

The work and services to be performed hereunder shall be subject to: (a) the requirements and standards
contained in Attachment (1), Statement of Work, with Exhibit A, Contract Data Requirements List, and all other
Attachments cited in Section J, which are incorporated by reference into Section C; and the Contractor’s
technical proposal, which may be incorporated by reference in any resulting contract.

C-2  REQUIREMENTS FOR ON-SITE CONTRACTORS

For those portions of the work under this contract performed at any NRL site, the contractor shall comply with
the Requirements for On-Site Contractors dated 19 October 2001 which are hereby incorporated by reference.
. The full text is available at http://heron.nrl.navy.mil/contracts/home.htm.

C-3 SUBCONTRACTING PLAN

Subcontracting Plan dated 1is hereby incorporated by reference and made a material part of this contract.
(*this provision will be included and completed at time of award, if applicable)

SECTION D
PACKAGING AND MARKING

PACKAGING AND MARKING

Preservation, packaging, packing and marking of all deliverable contract line items must conform to normal
commercial packing standards to assure safe delivery at destination.
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SECTION E
INSPECTION AND ACCEPTANCE

E-1 INSPECTION AND ACCEPTANCE CLAUSES INCORPORATED BY REFERENCE

FAR CLAUSE TITLE
52.246-8 - Inspection Of Research And Development - Cost Reimbursement (MAR 2001)
52.246-9 - Inspection Of Research And Development (Short Form) (APR 1984)

DFARS CLAUSE _TITLE

25§2.246-7000 -  Material Inspection And Receiving Report (DEC 1991)

E-2 INSPECTION AND ACCEPTANCE

Inspection and acceptance of the final delivery will be accomplished by the Technical Manager (TM) or
Contracting Officer Representative (COR) designated in Section G of this contract. Inspection and acceptance
will be performed at the Naval Research Laboratory, Washington DC 20375-5320.

Constructive acceptance, in accordance with FAR 32.905 (a) (1), shall be deemed to have occurred on the day
after the final delivery.
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SECTION F
DELIVERIES OR PERFORMANCE

F-1 DELIVERIES OR PERFORMANCE CLAUSES INCORPORATED BY REFERENCE:

FAR CLAUSE TITLE
52.242-15 - Stop-Work Order (AUG 1989) - Alternate I (APR 1984)
52.247-34 - F.O.B. Destination (NOV 1991)

- F-2 PERIOD AND PLACE OF PERFORMANCE

(a) Performance under this contract shall be from the date of award through the base period of eighteen (18)
months. Options 1 — 3, if exercised, shall extend the performance period by an additional twelve (12) months
each. Option 4, if exercised, shall extend the performance period by an additional six (6) months.

(b) The principal place of performance of this contract shall be (*)
' (* - To be provided at time of award)

F-3 PLACE OF DELIVERY - FOB DESTINATION

The contractor shall deliver supplies, all transportation charges paid, to destination in accordance with the
clause in Section F of the Schedule titled FAR 52.247-34 FOB Destination (NOV 1991).

Receiving Officer

Naval Research Laboratory

Contract Number

ATTN: *

CODE: *

LOCATION: *

Bldg. 49

4555 Overlook Avenue, SW

Washington DC 20375-5320

(* To be provided at time of award.)
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SECTION G
CONTRACT ADMINISTRATION DATA

G-1 PROCURING OFFICE REPRESENTATIVE

In order to expedite administration of the contract, the Administrative Contracting Officer (ACO) will direct
inquiries to the appropriate office listed below. Please do not direct routine inquiries to the person listed in Item
20A on Standard Form 26.

Contract Matters- *
Security Matters- *
Safety Matters- *
Patent Matters- *
Release of Data- *

The ACO will forward invention disclosures and reports directly to the Associate Counsel for Patents, Code
1008.2, Naval Research Laboratory, Washington DC 20375-5320. The Associate Counsel for Patents will
return the reports along with a recommendation to the Administrative Contracting Officer. The Associate
Counsel for Patents will represent the Contracting Officer with regard to invention reporting matters arising
under this contract.

( * To be completed at time of award)

G-2 CONTRACTING OFFICER’S REPRESENTATIVE (COR) - FUNCTIONS AND LIMITATIONS

* is hereby designated the cognizant COR who will represent the Contracting Officer in the administration of
technical details within the scope of this contract and inspection and acceptance. The COR is not otherwise
authorized to make any representations or commitments of any kind on behalf of the Contracting Officer or the
Government. The COR does not have the authority to alter the Contractor's obligations or change the
specifications in the contract. If, as a result of technical discussions, it is desirable to alter contract obligations
or statements of work, a modification must be issued in writing and signed by the Contracting Officer. The
COR is responsible for reviewing the bills and charges submitted by the Contractor and informing the ACO of
areas where exceptions are to be taken.

( * To be completed at time of award)

G-3 TECHNICAL DIRECTION MEMORANDUM (TDM)

(a) For the purposes of this clause, technical direction includes the following:
(1) Direction to the Contractor which shifts work emphasis between work areas or tasks, requires pursuit

of certain lines of inquiry, fills in details or otherwise describes work which will accomplish the
objectives described in the statement of work;

(2) Guidelines to the Contractor which assist in interpretation of drawings, specifications or technical
portions of work description.

(b) Technical instructions must be within the scope of work stated in the contract. Technical instructions may
not be used to:

(1)  Assign additional work under the contract:



RFP NUMBER: N00173-02-R-RS01 PAGE 10

(2) Direct a change as defined in the contract clause entitled "Changes";
(3) Increase or decrease the estimated contract cost, the fixed fee, or the time required for contract
performance; or

(4) Change any of the terms, conditions or specifications of the contract
(¢) The TDM shall be written by the Contracting Officer’s Representative (COR), with the original given to
the Contractor and a copy retained in the CORs file. Technical direction may be issued orally only in
emergency situations. If technical direction is issued orally, a TDM must follow within two (2) working days
from the date of the oral direction. Amendments, corrections, or changes to TDMs shall also be in written
format and shall include all the information set forth in paragraph (e) below.
(d) A TDM shall be considered issued when the Government deposits it in the mail, or if transmitted by other
means, when it is physically delivered to the contractor.
(¢) TDMs shall include, but not be limited to, the following information:

(1) Date of TDM,

(2) Contract Number,

(3) Reference to the relevant portion or item in the Statement of Work,

(4) The specific technical direction or clarification, and

(5) The signature of the COR.
(f) CORs shall retain all files containing TDMs for a period of two (2) years after the final contract
completion date.
(g) The only individual authorized in any way to amend or modify any of the terms of this contract shall be
the Contracting Officer. When, in the opinion of the Contractor, any technical direction calls for effort outside
the scope of the contract or inconsistent with this special provision, the Contractor shall notify the Contracting
Officer in writing within ten (10) working days after its receipt.

G-4 CONTRACTOR-ACQUIRED PROPERTY

(a) The contractor is authorized to acquire the following items of facilities which are needed to accomplish this
contract.

Items to be Acquired Estimated Cost

*

(*this provision will be included and completed at time of award, if applicable)

(b) This authorization does not constitute any consent required pursuant to the contract clause entitled
"Subcontracts” (FAR 52.244-2). Advance notification or requests for consent pursuant to that clause shall be
directed to the administrative contracting officer (ACO).

(c) Pursuant to the contract clause entitled "Government Property (Cost-Reimbursement, Time-and-Material, or
Labor-Hour Contracts)" (FAR 52.245-5), title to the property shall vest in the Government.

(d) Prior to acquisition of any item of Industrial Plant Equipment, the Contractor must comply with the
requirements of Department of Defense Federal Acquisition Regulation Supplement (DFARS 245.302-
1(b)(1)(A). (See DFARS 245.301 for definition of "Industrial Plant Equipment.")
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G-5 SUBCONTRACTORS/CONSULTANTS

(a) Advance notification or requests for consent pursuant to the contract clause entitled "Subcontracts" (FAR
52.244-2) shall be directed to the cognizant administrative contracting officer (ACO).

(b) The following subcontractors/consultants have been identified in the Contractor's proposal as necessary for
performance of this contract:

Subcontractor/Consultant Name Estimated Cost

(Paragraph (b) will be included and filled in at time of award if subcontractor/consultants are proposed by the
successful offeror)

G-6 NAPS 5252.232-9001 - SUBMISSION OF INVOICES (COST-REIMBURSEMENT, TIME-AND-
MATERIALS, LABOR-HOUR, OR FIXED PRICE INCENTIVE (JUL 1992)

(a) "Invoice" as used in this clause includes contractor requests for interim payments using public vouchers
(SF 1034) but does not include contractor requests for progress payments under fixed price incentive contracts.
(b) The Contractor shall submit invoices and any necessary supporting documentation, in an original and 4
copies, to the contract auditor at the following address:

(To be completed at time of award)
unless delivery orders are applicable, in which case invoices will be segregated by individual order and
submitted to the address specified in the order. In addition, an information copy shall be submitted to [See
Section G for designated COR]. Following verification, the contract auditor will forward the invoice to the
designated payment office for payment in the amount determined to be owing, in accordance with the
applicable payment (and fee) clause(s) of this contract.
(¢) Invoices requesting interim payments shall be submitted no more than once every two weeks, unless
another time period is specified in the Payments clause of this contract. For indefinite delivery type contracts,
interim payment invoices shall be submitted no more than once every two weeks for each delivery orders.
There shall be a lapse of no more than 30 calendar days between performance and submission of an interim
payment invoice.
(d) Inaddition to the information identified in the Prompt Payment clause herein, each invoice shall contain
the following information, as applicable:
(1) Contract line item number (CLIN)
(2) Subline item number (SLIN)
(3) Accounting Classification Reference Number(ACRN)
(4) Payment terms
(5) Procuring activity
(6) Date supplies provided or services performed
(7) Costs incurred and allowable under the contract
(8) Vessel (e.g., ship, submarine or other craft) or system for which supply/service is provided
(¢) A DD Form 250, "Material Inspection and Receiving Report",
[] isrequired with each invoice submittal.
[] isrequired only with the final invoice.
[ ] is not required.
() A Certificate of Performance
(] shall be provided with each invoice submittal.
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[] isnot required.
(g) The Contractor's final invoice shall be identified as such, and shall list all other invoices (if any)
previously tendered under this contract.
(h) Cost of performance shall be segregated, accumulated and invoiced to the appropriate ACRN categories to
the extent possible. When such segregation of costs by ACRN is not possible for invoices submitted with
CLIN/SLINS with more than one ACRN, an allocation ratio shall be established in the same ratio as the
obligations cited in the accounting data so that costs are allocated on a proportional basis.

G-7 PAYMENT OF AWARD FEE (COMPLETION FORM)

Subject to withholding provisions contained elsewhere in this contract, Base Fee, if any, shall be paid to the
Contractor on a pro-rata basis derived from the ration of the base fee to the estimated cost of the contract, and
shall be included in the vouchers submitted by the Contractor. The award fee earned by the Contractor will be
determined at the completion of each evaluation period subject to the maximum amount of award fee that can
be earned, as outlined under Section B of the contract.

Subject to DFARS 216.405-2(c)(i1)(B), the proposed Base Fee shall not exceed 2.5% of the estimated cost of
the Contract exclusive of the fee. The maximum fee payable (i.e., the base fee plus the highest potential award
fee) shall not exceed the limitation set forth in FAR 15.404-4(c)(4)(1)(a).

G-8 INCREMENTAL FUNDING

Pursuant to the Limitation of Funds clause (FAR 52.232-22), the total amount allotted to this contract is $* and
it is estimated that this amount is sufficient for contract performance through * .
(*this provision will be included and completed at time of award, if applicable)

G-9 INFORMATIONAL SUBLINE ITEMS

It is anticipated that the research and development services performed under this contract will be paid for from
multiple sources of funds. Informational subline items will be established as necessary to identify each
accounting citation classification.

G-10 PAYMENT INSTRUCTIONS FOR MULTIPLE ACCOUNTING CLASSIFICATION CITATIONS
(COST-REIMBURSEMENT)

The purpose of these instructions is to permit the paying office to charge the accounting classification citations
in the contract in a manner that reflects the performance of the contract. These instructions do not create any
obligation on the part of the Government or the contractor nor do they in any way alter any obligation created
by any other provision of the contract. Invoices should be paid from available ACRNSs in the following order:
(a) ACRNSs cited on the contractor's invoice.
(b) On a proportional basis from any ACRNS assigned to funds which will cancel at the end of the current
fiscal year.
(c) The ACRN assigned to the following line of accounting:

97X4930.NH4A 000 77777 0 000173 2F 000000 N00173Z45000.
(d) If funds appropriated in more than one fiscal year are allotted to the contract, the ACRN assigned to the
oldest allotment of funds.

(e) On aproportional basis from all ACRNS assigned to allotments of funds appropriated in a single fiscal
year.
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G-11 CONTRACTOR’S PROGRAM MANAGER

(8) The Contractor’s Program Manager is TBD and is the Contractor’s authorized supervisor for technical and
administrative performance of all work hereunder. The Program Manager shall provide the single point of
contact between the Contractor and the Government’s Contracting Officer’s Representative (COR). All
administrative support of technical personnel required to fulfill the work stated in this contract shall be the
responsibility of the contractor.

(b) The Contractor’s Program Manager shall receive and execute, on behalf of the Contractor, such technical
directions as the Government’s COR may issue within the terms and conditions of this contract.
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SECTION H
SPECIAL CONTRACT REQUIREMENTS

H-1 TYPE OF CONTRACT

Thisisa*

(*To be completed at time of award)

H-2 ONR 5252.237-9705 - KEY PERSONNEL (DEC 88)

(a) The Contractor agrees to assign to the contract tasks those persons whose resumes were submitted with its
proposal and who are necessary to fulfill the requirements of the contract as "key personnel”. No substitutions
may be made except in accordance with this clause.

(b) The Contractor understands that during the first ninety (90) days of the contract performance period, no
personnel substitutions will be permitted unless these substitutions are unavoidable because of the incumbent's
sudden illness, death or termination of employment. In any of these events, the Contractor shall promptly notify
the Contracting Officer and provide the information described in paragraph (c) below. After the initial ninety
(90) day period the Contractor must submit to the Contracting Officer all proposed substitutions, in writing, at
least fifteen (15) days in advance (thirty (30) days if security clearance must be obtained) of any proposed
substitution and provide the information required by paragraph (c) below.

(c) Any request for substitution must include a detailed explanation of the circumstances necessitating the
proposed substitution, a resume for the proposed substitute, and any other information requested by the
Contracting Officer. Any proposed substitute must have qualifications equal to or superior to the qualifications
of the incumbent. The Contracting Officer or his/her authorized representative will evaluate such requests and
promptly notify the Contractor of his/her approval or disapproval thereof.

(d) In the event that any of the identified key personnel cease to perform under the contract and the substitute
is disapproved, the contract may be immediately terminated in accordance with the Termination clause of the
contract.

The following are identified as key personnel: *

(*To be completed at time of award)

H-3 ONR 5252.235-9714 - REPORT PREPARATION (FEB 97)

Scientific or technical reports prepared by the Contractor and deliverable under the terms of this contract will be
prepared in accordance with format requirements contained in ANSI/NISO Z39.18-1995, “Scientific and
Technical Reports: Elements, Organization, and Design. "[NOTE: ANSI Z39.18 may be obtained from NISO
Press Fulfillment Center, P. O. Box 338, Oxon Hill, MD. 20750-0338.Telephone 1-800-282-6476]

H-4 ELECTRONIC AND INFORMATION TECHNOLOGY (EIT)

In accordance with Section 508 of the Rehabilitation Act of 1973 (29 U.S.C. 7944d), all EIT supplies and
services provided under this contract must comply with the applicable accessibility standards issued by the
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Architectural and Transportation Barriers Compliance Board at 36 CFR part 1194 (see FAR Subpart 39.2).
Electronic and information technology (EIT) is defined at FAR 2.101.

H-5 OPTION TO EXTEND THE CONTRACT PERIOD OF PERFORMANCE

This contract shall be renewable at the unilateral option of the Government by the Contracting Officer giving
written notice of renewal to the Contractor within the existing Contract period of performance. The
Government may exercise its option to renew the contract a total of four (4) times. Options I — III shall extend
the contract period of performance by twelve (12) months. Option IV shall extend the contract period of
performance by six (6) months. The Contractor agrees that performance under each such renewal shall be
accomplished in accordance with all of the terms and conditions of this contract and at the estimated cost and
fixed fee set forth in Contract Section B, above.

H-6 OPTION(S)

The Government may require performance of the numbered line items identified in the Schedule as optional
items at the price stated in the Schedule. The Contracting Officer may unilaterally exercise the option by
written notice to the Contractor anytime prior to the current completion date of the contract. . The Government
may elect to exercise its option by issuing a new contract for the option. Except as provided in the schedule, the
new contract will have the same terms and conditions as this contract including any unexercised options.

H-7 ON-SITE USE OF GOVERNMENT PROPERTY

Government facilities and equipment specified or approved for use in the performance of any portion of the
contract at the U.S. Naval Research Laboratory (NRL) or any of its field sites may be used by the contractor's
personnel on a rent free basis. All such property shall be considered to remain in the possession and control of
the NRL for property responsibility and accountability purposes.

H-8 GOVERNMENT-FURNISHED PROPERTY

The following Government property will be furnished to the contractor on a rent-free basis for use in
performing the contract:

(To be completed at time of award)

H-9 REPRESENTATIONS AND CERTIFICATIONS

The Contractor’s completed Representations, Certifications, and Other Statements of Offerors or Respondents is
incorporated herein by reference in any resultant award.

H-10 PROTECTION OF HUMAN SUBJECTS

It is understood and agreed that in the performance of this contract the Contractor shall comply, as appropriate,
with the provisions of the following directives/regulations:
(a) Department of Defense, Title 32, Code of Federal Regulations, Part 219 (32 CFR 219), “Protection
of Human Subjects” and “Protection of Human Subjects in DoD Supported Research”, August
1991;

(b) DHHS Regulations, “Protection of Human Subjects” (45 Code of Federal Regulations Part 46) of 19
August 1991; and

(c) DoD Directive 3216.2, “Protection of Human Subjects in DoD Supported Research”, 7 January
1983, as amended.
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PART II - CONTRACT CLAUSES
SECTION I
CONTRACT CLAUSES

52.252-2 - CLAUSES INCORPORATED BY REFERENCE (FEB 1998)

This contract incorporates one or more clauses by reference, with the same force and effect as if they were
given in full text. Upon request, the Contracting Officer will make their full text available.
Also, the full text of a clause may be accessed electronically at this/these address(es):

http://www.arnet.gov/far
http://heron.nrl.navy.mil/contracts/home.htm

a. FEDERAL ACQUISITION REGULATION CLAUSES

FAR CLAUSE TITLE

52.202-1 Definitions (MAY 2001)

52.203-3 Gratuities (APR 1984)

52.203-5 Covenant Against Contingent Fees (APR 1984)

52.203-6 Restrictions On Subcontractor Sales To The Government (JUL 1995)

52.203-7 Anti-Kickback Procedures (JUL 1995)

52-203-8 Cancellation, Rescission, And Recovery Of Funds For Illegal Or Improper Activity (JAN
1997)

52.203-10 Price Or Fee Adjustment For Illegal Or Improper Activity (JAN 1997)

52.203-12 Limitation On Payments To Influence Certain Federal Transactions (JUN 1997)

52.204-2 Security Requirements (AUG 1996)

52.204-4 Printed Or Copied Double-Sided On Recycled Paper (AUG 2000)

52.209-6 Protecting The Government's Interest When Subcontracting With Contractors Debarred,
Suspended, Or Proposed For Debarment (JUL 1995)

52.211-15 Defense Priority And Allocation Requirements (SEP 1990)

52.215-2 Audit And Records-Negotiation (JUN 1999)

52.215-8 Order Of Precedence - Uniform Contract Format (OCT 1997)

52.215-14 Integrity Of Unit Prices (OCT 1997)

52.215-15 Pension Adjustments And Asset Reversions (DEC 1998)

52.215-17 Waiver Of Facilities Capital Cost Of Money (OCT 1997)
(will be included if the successful offeror does not propose Jfacilities capital cost of money)

52.215-18 Reversion Or Adjustment Of Plans For Post-Retirement Benefits (PRB) Other Than
Pensions (OCT 1997)

52.215-19 Notification Of Ownership Changes (OCT 1997)

52.215-21 Requirements For Cost And Pricing Data Or Information Other Than Cost Or Pricing Data -
Modifications (OCT 1997) - Alternate IV (OCT 1997)

52.216-7 Allowable Cost And Payment (MAR 2000)

52.216-10 Incentive Fee (MAR 1997)

52.219-4 Notice Of Price Evaluation Preference For HUBZone Small Business Concerns (JAN 1999)
D Offeror elects to waive the evaluation preference.

52.219-8 Utilization Of Small Business Concerns (OCT 2000)

52.219-9 Small Business Subcontracting Plan (OCT 2000) - Alternate II (OCT 2000)

52.219-16 Liquidated Damages-Subcontracting Plan (JAN 1999)

52.222-2 Payment For Overtime Premiums (JUL 1990) -The Use Of Overtime Is Authorized Under
This Contract If The Overtime Premium Does Not Exceed r0”

52.222-3 Convict Labor (AUG 1996)
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52.222-19
52.222-20
52.222-21
52.222-26
52.222-35
52.222-36
52.222-37
52.223-3

52.223-5

52.223-6

52.223-10
52.223-14
52.225-13
52.227-1

52.227-2

52.227-10
52.227-11

52.227-12

52.227-13
52.228-7
52.230-2
52.230-3
52.230-6
52.232-9
52.232-17
52.232-18
52.232-20
52.232-22

52.232-23
52.232-25
52.232-33
52.233-1
52.233-3
52.237-3
52.242-1
52.242-3
52.242-4
52.242-13
52.243-2
52.243-6
52.243-7
52.244-2
52.244-5
52.244-6
52.245-5

52.245-5

Child Labor — Cooperation With Authorities And Remedies (FEB 2001)

Walsh-Healey Public Contracts Act (DEC 1996)

Prohibition of Segregated Facilities (FEB 1999)

Equal Opportunity (FEB 1999)

Affirmative Action For Disabled Veterans And Veterans Of The Vietnam Era (APR 1998)
Affirmative Action For Workers With Disabilities (JUN 1998)

Employment Reports On Disabled Veterans And Veterans Of The Vietnam Era (JAN 1999)
Hazardous Material Identification And Material Safety Data (JAN 1997)

Pollution Prevention And Right-To-Know Information (APR 1998)

Drug-Free Workplace (MAY 2001)

Waste Reduction Program (AUG 2000)

Toxic Chemical Release Reporting (OCT 2000)

Restrictions On Certain Foreign Purchases (JUL 2000)

Authorization And Consent (JUL 1995)- Alternate I (APR 1984)

Notice And Assistance Regarding Patent And Copyright Infringement (AUG 1996)
Filing Of Patent Application- Classified Subject Matter (APR 1984)

Patent Rights - Retention By The Contractor (Short Form) (JUN 1997)

(will be included if the successful offeror is a small business or a non-profit organization)
Patent Rights - Retention By The Contractor (Long Form) (JAN 1997)

(will be included if the successful offeror is not a small business or a non-profit
organization)

Patent Rights - Acquisition By The Government (JAN 1997)

Insurance - Liability To Third Persons (MAR 1996)

Cost Accounting Standards (APR 1998)

Disclosure And Consistency Of Cost Accounting Practices (APR 1998)

Administration Of Cost Accounting Standards (NOV 1999)

Limitation On Withholding Of Payments (APR 1984)

Interest (JUN 1996)

Availability Of Funds (APR 1984)

Limitation Of Cost (APR 1984) (Applicable when the contract or task order is Sfully funded)
Limitation Of Funds (APR 1984) (4Applicable when the contract or task order is not Sfully
funded)

Assignment Of Claims (JAN 1986) Alternate I (APR 1984)

Prompt Payment (MAY 2001)

Payment By Electronic Funds Transfer-Central Contractor Registration (MAY 1999)
Disputes (DEC 1998) - Alternate I (DEC 1991)

Protest After Award (AUG 1996) - Alternate I (JUN 1985)

Continuity Of Services (JAN 1991)

Notice Of Intent To Disallow Costs (APR 1984)

Penalties For Unallowable Costs (MAY 2001)

Certification of Final Indirect Costs (JAN 1997)

Bankruptcy (JUL 1995)

Changes - Cost-Reimbursement (AUG 1987) - Alternate V (APR 1984)

Change Order Accounting (APR 1984)

Notification Of Changes (APR 1984)fill in 30

Subcontracts (AUG 1998) - Alternate I (AUG 1998)

Competition In Subcontracting (DEC 1996)

Subcontracts For Commercial Items (MAY 2001)

Government Property (Cost-Reimbursement, Time-And-Material, Or Labor-Hour Contracts)
(JAN 1986) (DEVIATION)

Government Property (Cost-Reimbursement, Time-And-Material, Or Labor-Hour Contracts)
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52.245-18
52.245-19
52.246-23
52.246-25
52.247-1
52.247-63
52.249-6
52.249-14
52.251-1
52.252-6

52.253-1

(JAN 1986)(DEVIATION) - Alternate I (JUL 1985)
Special Test Equipment (FEB 1993)

Government Property Furnished "As-Is" (APR 1984)
Limitation Of Liability (FEB 1997)

Limitation Of Liability - Services (FEB 1997)
Commercial Bill Of Lading Notations (APR 1984)
Preference For U. S. Flag Carriers (JAN 1997)
Termination (Cost-Reimbursement) (SEP 1996)
Excusable Delays (APR 1984)

Government Supply Sources (APR 1984)

Authorized Deviations in Clauses (APR 1984)( fill in Defense Federal Acquisition
Regulation Supplement (48 CFR Chapter 2))
Computer Generated Forms (JAN 1991)

b. DEPARTMENT OF DEFENSE FEDERAL ACQUISITION REGULATION CLAUSES

DFARS CLAUSE

TITLE

252.201-7000
252.203-7001

252.203-7002
252.204-7000
252.204-7003
252.204-7004
252.204-7005
252.205-7000
252.209-7000

252.209-7004
252.219-7003

252.223-7001
252.223-7004
252.223-7006
252.225-7001
252.225-7002
252.225-7007
252.225-7012
252.225-7016
252.225-7021
252.225-7025
252.225-7026
252.225-7031
252.225-7043

252.226-7001

252.227-7000
252.227-7001

Contracting Officer's Representative (DEC 1991)

Prohibition On Persons Convicted Of Fraud Or Other Defense Contract Related Felonies
(MAR 1999)

Display Of DoD Hotline Poster (DEC 1991)

Disclosure Of Information (DEC 1991)

Control Of Government Personnel Work Product (APR 1992)

Required Central Contractor Registration (MAR 2000)

Oral Attestation Of Security Responsibilities (AUG 1999)

Provision Of Information To Cooperative Agreement Holders (DEC 1991)
Acquisition From Subcontractors Subject To On-Site Inspection Under The Intermediate-
Range Nuclear Forces (INF) Treaty (NOV 1995)

Subcontracting With Firms That Are Owned Or Controlled By The Government Of A
Terrorist Country (MAR 1998)

Small Business And Small Disadvantaged Business Subcontracting Plan (DoD Contracts)
(APR 1996)

Hazard Warning Labels (DEC 1991)

Drug-Free Work Force (SEP 1988)

Prohibition On Storage And Disposal Of Toxic And Hazardous Materials (APR 1993)
Buy American Act And Balance Of Payments Program (MAR 1998)

Qualifying Country Sources As Subcontractors (DEC 1991)

Buy American Act--Trade Agreements—Balance Of Payments Program (SEP 2001)
Preference For Certain Domestic Commodities (AUG 2000)

Restriction On Acquisition Of Ball And Roller Bearings (DEC 2000)

Trade Agreements (SEP 2001)

Restriction On Acquisition Of Forgings (JUN 1997)

Reporting Of Contract Performance Outside The United States (JUN 2000)
Secondary Arab Boycott Of Israel (JUN 1992)

Antiterrorism/Force Protection Policy For Defense Contractors Outside The United
States (JUN 1998) (fill in : Naval Criminal Investigative Service (NCIS), Code 24,
telephone, DSN 228-9113 or commercial (202)433-9113)

Utilization of Indian Organizations and Indian-Owned Economic Enterprises-DoD
Contracts (SEP 2001)

Non Estoppel (OCT 1966)

Release Of Past Infringement (AUG 1984)
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252.227-7013 -  Rights In Technical Data -- Noncommercial Items (NOV 1995)

252.227-7014 -  Rights In Noncommercial Computer Software And Noncommercial Computer Software
Documentation (JUN 1995)

252.227-7016 -  Rights In Bid Or Proposal Information (JUN 1995)

252.227-7019 -  Validation Of Asserted Restrictions--Computer Software (JUN 1995)

252.227-7026 -  Deferred Delivery Of Technical Data Or Computer Software (APR 1988)

252.227-7027 -  Deferred Ordering Of Technical Data Or Computer Software (APR 1988)

252.227-7030 -  Technical Data--Withholding Of Payment (MAR 2000)

252.227-7034 -  Patents--Subcontracts (APR 1984)

252.227-7036 -  Declaration Of Technical Data Conformity (JAN 1997)

252.227-7037 -  Validation Of Restrictive Markings On Technical Data (SEP 1999)

252.227-7039 -  Patents--Reporting Of Subject Inventions (APR 1990)

252.231-7000 -  Supplemental Cost Principles (DEC 1991)

252.232-7009 -  Mandatory Payment By Governmentwide Commercial Purchase Card (JUL 2000)

252.235-7010 -  Acknowledgment Of Support And Disclaimer (MAY 1995)

252.235-7011 - Final Scientific Or Technical Report (SEP 1999)

252.242-7000 -  Post Award Conference (DEC 1991)

252.242-7004 - Material Management And Accounting System (DEC 2000)

252.242-7005 -  Cost/Schedule Status Report Plans (MAR 1997)

252.243-7002 -  Requests For Equitable Adjustment (MAR 1998)

252.244-7000 -  Subcontracts For Commercial Items And Commercial Components (DOD Contracts)
(MAR 2000)

252.245-7001 -  Reports Of Government Property (MAY 1994)

252.246-7001 -  Warranty Of Data (DEC 1991)

252.247-7023 -  Transportation Of Supplies By Sea (MAR 2000)

252.247-7024 -  Notification Of Transportation Of Supplies By Sea (MAR 2000)

(will be included if the successful offeror made a negative response to the inquiry at
DFARS 252.247-7022)

252.251-7000 Ordering From Government Supply Sources (MAY 1995)

1-2 FAR 52.223-11 - OZONE-DEPLETING SUBSTANCES (MAY 2001)

(a) Definitions. “Ozone-depleting substance”, as used in this clause, means any substance the
Environmental Protection Agency designates in 40 CFR Part 82 as —

(1) Class I, including, but not limited to, chlorofluorocarbons, halons, carbon tetrachloride, and methyl
chloroform; or

(2) Class I, including, but not limited to, hydrochlorofluorocarbons.

(b) The Contractor shall label products which contain or are manufactured with ozone-depleting

substances in the manner and to the extent required by 42 U.S.C. 7671j (b), (c), and (d) and 40 CFR Part 82,
Subpart E, as follows:

WARNING

Contains (or manufactured with, if applicable) * , a substance(s)
which harm(s) public health and environment by destroying ozone in the upper atmosphere.

*The Contractor shall insert the name of the substance(s).
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-3 DFARS 252.225-7008 - SUPPLIES TO BE ACCORDED DUTY- FREE ENTRY (MAR 1998)

In accordance with paragraph (b) of the Duty-Free Entry clause of this contract, in addition to duty-free entry
for all qualifying country supplies (end products and components) and all eligible end products subject to
applicable trade agreements (if this contract contains the Buy American Act - Trade Agreements - Balance of
Payments Program clause or the Buy American Act - North American Free Trade Agreement Implementation
Act - Balance of Payments Program clause ), the following foreign end products that are neither qualifying
country end products nor eligible end products under a trade agreement, and the following nonqualifying
country components, are accorded duty free entry.




J4
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PART III - LIST OF DOCUMENTS, EXHIBITS, AND OTHER ATTACHMENTS
SECTIONJ
LIST OF ATTACHMENTS

Attachment (1) - Statement Of Work - 48 Pages, With Exhibit A - DD Form 1423, Contract Data
Requirements List, 13 Pages.

Attachment (2) — Award Fee Performance Evaluation Plan, 10 Pages

Attachment (3) - DD Form 254, Contract Security Classification Specification, Ser Dated
w/Attachments 2 Pages.

Attachment (4) — Accounting and Appropriation Data- 1 page. *
(* To be included at time of award)
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PART IV - REPRESENTATIONS AND INSTRUCTIONS
SECTION - K
REPRESENTATIONS, CERTIFICATIONS
AND OTHER STATEMENTS OF OFFERORS OR RESPONDENTS

K-1  Representations, Certifications, and Other Statements of Offerors or Respondents

Each Offeror shall submit a completed Representations, Certifications, and Other Statements Of
Offerors or Respondents with its proposal which is available electronically in full text at
http://heron.nrl.navy.mil/contracts/reps&certs.htm

K-2 FILL INFOR FAR 52.219-1 - SMALL BUSINESS PROGRAM REPRESENTATIONS (MAR 2001)
The fill in information is as follows:

The NAICS code for this acquisition is (571410)
The small business size standard is. (500 employees)
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SECTION L
INSTRUCTIONS CONDITIONS AND NOTICES
TO OFFERORS OR RESPONDENTS

L1 52.252-1 SOLICITATION PROVISIONS INCORPORATED BY REFERENCE (FEB 1998)

This solicitation incorporates one or more solicitation provisions by reference, with the same force and effect as
if they were given in full text. Upon request, the Contracting Officer will make their full text available. The
offeror is cautioned that the listed provisions may include blocks that must be completed by the offeror and
submitted with its quotation or offer. In lieu of submitting the full text of those provisions, the offeror may
identify the provision by paragraph identifier and provide the appropriate information with its quotation or
offer. Also, the full text of a solicitation provision may be accessed electronically at this/these address(es):
http://www.arnet.gov/far
http://heron.nrl.navy.mil/contracts/home.htm

FAR CLAUSE TITLE

52.204-6 - Data Universal Numbering System (DUNS) Number (JUNE 1999)
52.214-34 - Submission Of Offers In The English Language (APR 1991)

52.214-35 - Submission Of Offers In U.S. Currency (APR 1991)

52.215-1 - Instructions to Offerors- Competitive Acquisition (MAY 2001)

52.215-16 - Facilities Capital Cost Of Money (OCT 1997)

52.222-24 - Preaward On-Site Equal Opportunity Compliance Evaluation (FEB 1999)
52.237-10 - Identification of Uncompensated Overtime (OCT 1997)

L-2 FAR 52.211-14 - NOTICE OF PRIORITY RATING FOR NATIONAL DEFENSE USE (SEP 1990)

Any contract awarded as a result of this solicitation will be a [_] DX rated order; [X] DO rated order certified for

national use under the Defense Priorities and Allocations system (DPAS) (15 CFR 700), and the Contractor will
be required to follow all of the requirements of this regulation.

L-3 FAR 52.215-20 REQUIREMENTS FOR COST OR PRICING DATA OR INFORMATION OTHER
THAN COST OR PRICING DATA (OCT 1997)ALTERNATE IV (OCT 1997)

(a) Submission of cost or pricing data is not required.

(b) Provide information described below : The Offeror shall provide information as required in Section
L.11.C of this solicitation.

L-4 FAR52.216-1 - TYPE OF CONTRACT (APR 1984)

The Government contemplates award of a Cost Plus Award Fee Research and Development Completion-type
Contract resulting from this solicitation.

L-5 FAR 52.222-18 — CERTIFICATION REGARDING KNOWLEDGE OF CHILD LABOR FOR LISTED
END PRODUCTS (FEB 2001)

The fill-in information is as follows:

Listed End Product Listed Countries of Origin
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L-6

FAR 52.233-2 - SERVICE OF PROTEST (AUG 1996)
(a) Protests, as defined in Section 33.101 of the Federal Acquisition Regulation, that are filed directly

with an agency, and copies of any protests that are filed with the General Accounting Office (GAO) shall be
served on the Contracting Officer (addressed as follows) by obtaining written and dated acknowledgment of
receipt from the Control Desk, Code 3200, Bldg. 222, Rm. 115, Naval Research Laboratory, 4555 Overlook
Ave., S.W., Washington DC 20375-5326.

(b) The copy of any protest shall be received in the office designated above within one day of filing a

protest with the GAO.

L-7

(a)

(b)

(c)

(d

DFARS 252.227-7017 - IDENTIFICATION AND ASSERTION OF USE, RELEASE, OR DISCLOSURE
RESTRICTIONS (JUN 1995)

The terms used in this provision are defined in following clause or clauses contained in this solicitation--

(1) If a successful offeror will be required to deliver technical data, the Rights in Technical Data--
Noncommercial Items clause, or, if this solicitation contemplates a contract under the Small
Business Innovative Research Program, the Rights in Noncommercial Technical Data and Computer
Software--Small Business Innovative Research (SBIR) Program clause.

(2) If a successful offeror will not be required to deliver technical data, the Rights in Noncommercial
Computer Software and Noncommercial Computer Software Documentation clause, or, if this
solicitation contemplates a contract under the Small Business Innovative Research Program, the
Rights in Noncommercial Technical Data and Computer Software--Small Business Innovative
Research (SBIR) Program clause.

The identification and assertion requirements in this provision apply only to technical data, including

computer software documents, or computer software to be delivered with other than unlimited rights. For

contracts to be awarded under the Small Business Innovative Research Program, the notification
requirements do not apply to technical data or computer software that will be generated under the resulting
contract. Notification and identification is not required for restrictions based solely on copyright.

Offers submitted in response to this solicitation shall identify, to the extent known at the time an offer is

submitted to the Government, the technical data or computer software that the Offeror, its subcontractors

or suppliers, or potential subcontractors or suppliers, assert should be furnished to the Government with
restrictions on use, release, or disclosure.

The Offeror's assertions, including the assertions of its subcontractors or suppliers or potential

subcontractors or suppliers shall be submitted as an attachment to its offer in the following format, dated

and signed by an official authorized to contractually obligate the Offeror:

Identification and Assertion of Restrictions on the Government's Use, Release, or Disclosure of Technical

Data or Computer Software.

The Offeror asserts for itself, or the persons identified below, that the Government's rights to use, release,

or disclose the following technical data or computer software should be restricted:

Technical Data or

Computer Software Asserted Name of Person

to be Furnished Basis for Rights Asserting

With Restrictions* Assertion** Category*** Restrictions****
(LIST)***** (LIST) (LIST) (LIST)

*  For technical data (other than computer software documentation) pertaining to items, components, or
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processes developed at private expense, identify both the deliverable technical data and each such
items, component, or process. For computer software or computer software documentation identify
the software or documentation.

Generally, development at private expense, either exclusively or partially, is the only basis for
asserting restrictions. For technical data, other than computer software documentation, development
refers to development of the item, component, or process to which the data pertain. The
Government's rights in computer software documentation generally may not be restricted. For
computer software, development refers to the software. Indicate whether development was
accomplished exclusively or partially at private expense. If development was not accomplished at
private expense, or for computer software documentation, enter the specific basis for asserting
restrictions.

Enter asserted rights category (e.g., government purpose license rights from a prior contract, rights in
SBIR data generated under another contract, limited, restricted, or government purpose rights under
this or a prior contract, or specially negotiated licenses).

Corporation, individual, or other person, as appropriate.

Enter "none" when all data or software will be submitted without restrictions.

%3k

KKk

Kk kk
ok 3k ok ok %k

Date

Printed Name and Title

Signature

(End of identification and assertion)
(¢) An offeror's failure to submit, complete, or sign the notification and identification required by paragraph
(d) of this provision with its offer may render the offer ineligible for award.
(f) If the Offeror is awarded a contract, the assertions identified in paragraph (d) of this provision shall be
listed in an attachment to that contract. Upon request by the Contracting Officer, the Offeror shall provide
sufficient information to enable the Contracting Officer to evaluate any listed assertion.

L-8 DFARS 252.227-7028 - TECHNICAL DATA OR COMPUTER SOFTWARE PREVIOUSLY
DELIVERED TO THE GOVERNMENT (JUN 1995)

The Offeror shall attach to its offer an identification of all documents or other media incorporating technical
data or computer software it intends to deliver under this contract with other than unlimited rights that are
identical or substantially similar to documents or other media that the Offeror has produced for, delivered to, or
is obligated to deliver to the Government under any contract or subcontract. The attachment shall identify - -
(a) The contract number under which the data or software were produced,;
(b) The contract number under which, and the name and address of the organization to whom, the data
or software were most recently delivered or will be delivered; and
(c) Any limitations on the Government's rights to use or disclose the data or software, including, when
applicable, identification of the earliest date the limitations expire.

L-9 GOVERNMENT-FURNISHED PROPERTY

No material, labor, or facilities will be furnished by the Government unless provided for in the solicitation. The
Government does not anticipate the need to furnish material, labor, data, or facilities under this solicitation.
However, the Government will consider requests for GFP should the need arise.
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L-10 INQUIRIES CONCERNING THE RFP

Any questions concerning the RFP must be submitted in writing to the Contracting Officer at the location noted
in blocks 7 and 9 of the Standard Form 33, "Solicitation, Offer and Award," no less than fifteen (15) days before
closing. The Government will not consider questions received after this date. Offerors are cautioned against
directing any questions concerning this RFP to technical personnel at the Naval Research Laboratory.

L-11 INSTRUCTIONS FOR SUBMISSION AND INFORMATION REQUIRED TO EVALUATE
PROPOSALS

L.11.A GENERAL PROPOSAL CONTENT AND FORMAT

(1) Information for the technical/management proposal shall be placed in Volume I, shall be completely
separate from the business proposal (Volume II), and shall contain no classified information or references.

(2) Proposal Identification/Mailing - The proposal should be packaged for delivery so as to permit safe
and timely arrival at destination. The proposal package should be sent to the address shown in Block 7 of the
RFP face page and marked:

Solicitation No. N00173-02-R-RS01
Closing Date:

(As specified in Block 9, RFP face page)
Attn: Code 3235:RDS

(3) Proposal Format and Length - The technical/management proposal shall not exceed 150 pages in
length. Resumes required in the technical/management proposal shall not count against the 150-page limit, but
shall not exceed two pages in length for each resume. All tables, illustrations, and other data content shall count
against the specified page limitation. The Offeror shall use a 12-point Times New Roman font with single
spacing, and margins of no less than one inch in preparing the proposal to include all text, tables, graphs, and
illustrations. There are no page limitations on the business proposal. The Offeror shall organize the technical
proposal to track and cross-reference to the RFP SOW paragraph-numbering format, designated task number
and designated task name. The proposal shall be written and organized to be compatible with the RFP, the
SOW, the Offeror’s organization and accounting structure, and proposed cost estimate. Offerors are
encouraged to use recycled paper and maximize the use of double-sided copying when preparing responses to
solicitations.

(4) Proposal Labor Hours — The Offeror shall evaluate all RFP requirements and propose the skill mix
and hours necessary to accomplish the BEST program. The Offeror shall clearly state the Level of Effort
(LOE) proposed on a task-by-task basis and shall include all personnel proposed with sufficient information to
clearly demonstrate the Basis of Estimate (BOE) used in determining staffing and LOE requirements

(5) Rights in Technical Data, Software and Documentation — Compliance with the requirements of
Sections L-7 and L-8 above shall be integral parts of any proposal submitted under this solicitation. The
Offeror shall demonstrate its understanding of and commitment to issues pertaining to unlimited rights for both
executable and source code core components. The Offeror shall clearly disclose and identify any proprietary or
limited rights software proposed for BEST as shown in paragraph 3.0 of the SOW, as well as Sections L-7 and
L-8 of this solicitation. The Offeror shall clearly identify all licensing restrictions and their impact to the

Government. Identification of software to be provided with unlimited rights would also be of particular interest
to the Government. ‘
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L.11.B VOLUME I - TECHNICAL/MANAGEMENT PROPOSAL

Offerors shall furnish an original and 15 copies of a detailed TECHNICAL/MANAGEMENT PROPOSAL in
sufficient detail to show compliance with the requirements stated in each subparagraph of Section C and
Attachment 1 of this solicitation. Specific cost or pricing details shall be omitted from the Technical Proposal.

The technical proposal shall clearly and concisely identify and discuss the Offeror’s technical and managerial
qualifications and approaches to accomplishing the requirements outlined in Section C.

The technical proposal shall be subdivided into a “Proposal Summary” section, a “ Technical Approach
section”, a “Company Experience” section, a “Personnel Qualifications” section, a “Managerial Approach”
section, and a “Corporate Past Performance Information” section in that order.

The technical proposal shall also contain responses to each of the individual requirements listed in Tasks 1 — 9
and Optional Tasks 1 — 3 of Attachment 1 — Statement of Work. Each response shall furnish the Government
with sufficient detail to enable the technical evaluation panel to independently evaluate each response against
the respective Government requirement as stated in Section C and Section M.

L.11.B.1 PROPOSAL SUMMARY

The proposal summary is an unevaluated requirement. The Offeror shall provide a concise summary, exclusive
of cost information, of its proposal. This summary should be complete, stand on its own, and provide executive
level reviewers with an understanding of the content of the proposal. The summary should summarize the
highlights, plans and qualifications contained in the body of the technical proposal.

L.11.B.2 TECHNICAL APPROACH

The Offeror shall discuss in detail its proposed technical approach for the planning, development, design,
testing, and release of a single integrated system to meet the requirements for high fidelity physics-based
models, including threat and environment signature generation for analysis, design, and hardware in-the-loop
testing. The Offeror shall clearly demonstrate its approach to satisfying all requirements associated with the

Battlespace Environment and Signatures Toolkit effort, including all option tasks, as required in Attachment 1
of this solicitation. This discussion shall be in sufficient detail to (a) demonstrate the Offeror’s compliance
with the requirements specified in Section C of this solicitation; (b) demonstrate the Offeror’s technical
competence and understanding of the purpose, objectives and scope of the required work; (c) demonstrate the
Offeror’s understanding of the specific technical issues dealt with in the requirements; (d) present the Offeror’s
proposed procedures and solutions to address the requirements in Section C of this solicitation; (¢) address the
application of any new technologies and methodologies to be employed in the conceptual design, development,
test, integration, and deployment of the system; and () discuss all other pertinent technical issues. Pursuant to
the requirements above, specific issues to be addressed shall include, but may not be limited to: provision of the
Offeror’s technical approach to assure that requirements for fidelity, accuracy, and range of application of
existing and new signatures codes are met; provision of the Offeror’s approach in applying software
technologies to accomplish various deployment modes ranging from stand-alone workstations to multiple,
heterogenous, distributed computing environments; and the Offeror’s capability to support real-time

simulations. The Government encourages proposal of unique and innovative responses to its technical
requirements.
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The Offeror shall clearly document and demonstrate their understanding of key program milestones, schedules
and objectives that impact technical performance and ultimate system delivery. The Offeror shall provide their
approach to both conducting and satisfying all program reviews and to development and delivery or program
critical documentation.

The Offeror shall also address all necessary support functions, including, but not limited to, Earned Value,
Configuration Management, QA, V&V, scheduling and other functions necessary for program execution.

L.11.B.3 CORPORATE EXPERIENCED

The Offeror shall describe and document those resources which the firm will make available to this project,

including, but not limited to, (a) financial resources, (b) research, development and production facilities and
equipment, and (c) any other technical resources offered to meet the Government’s requirements as stated in
Section C of this solicitation.

The Offeror shall document its general and task specific corporate experience in performing projects requiring
technical and scientific efforts the same as, similar to, or related to the efforts required under Attachment 1 to
this solicitation. The Offeror shall provide a narrative description, which shows a clear relationship between the
company's experience on equal, similar and related projects and the technical and scientific tasks required under
the Statement of Work. The Offeror shall document the firm’s experience on similar or related projects through
narrative descriptions of these experiences. Prior and current program experience should be identified in these
narratives by citing contract numbers, contracting agencies or firms, the COR’s name and telephone number,
the applicable period of performance, and a summary of the nature of the work. The narratives should show the
clear relationship of previous work to the requirements of this project.

L.11.B.4 PERSONNEL QUALIFICATIONS

The Offeror shall document the experience, education, and other qualifications of all key personnel proposed to
accomplish the technical requirements stated in Attachment 1 of this solicitation. As a minimum, the Offeror
shall provide the following information for each proposed key individual: (a) name of proposed personnel; (b)
proposed labor category; (c) proposed Task Areas of involvement, as identified in Attachment 1; (d)
educational qualifications; (e) technical or managerial qualifications and experience as they relate to
Attachment 1; (f) length of experience; and (g) previous work history. This information may be provided in the
form of a matrix. For the purpose of this solicitation, Key personnel may (a) include both technical and
managerial personnel, and (b) include personnel from the Prime Offeror, all team members, and subcontractors.

The Offeror shall document the availability of proposed key professional and technical personnel to support the
effort on a permanent basis. Proposed Key Personnel shall represent the Offeror’s commitment to staff highly-
qualified employees with the skill mix, background, and education necessary to perform all tasks. The Offeror
shall provide documentation to verify that proposed key personnel are either currently in the employ of the
Offeror or immediately available for employment. The Offeror shall also provide a Statement of Commitment
to document the specific personnel to be committed to the effort, and the amount of effort each individual will
be performing against any resulting contract. No minimum or maximum requirements have been established
concerning the number of Key Personnel that may be proposed. Emphasis shall be placed on the Offeror’s
commitment to staffing. Proposed personnel shall either have at least 2 SECRET clearance, or shall be capable
of obtaining at least a SECRET clearance prior to contract commencement,

In addition to the requirements stated above, the Offeror shall (a) describe their plan to retain key personnel
throughout the term of any resulting contract, (b) demonstrate their ability to attract additional trained
personnel, and (c) describe their strategy for and ability to respond to surges in effort.
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L.11.B.5 MANAGERIAL APPROACH

Pursuant to this requirement, the Offeror shall provide a managerial plan to demonstrate its capability to
efficiently, effectively and economically plan, organize, manage, coordinate and control the work effort
required under this solicitation. The Offeror’s managerial plan shall address its approach for tracking
milestones, costs, risks, subcontractor efforts (if applicable) and deliverables. The Offeror’s managerial plan
shall also address its proposed internal procedures for assuring timely responses to the Government’s needs on
any resulting contract.

As a part of its Managerial Approach, the Offeror shall propose a detailed approach to Earned Value
Management that shall, as a minimum, include establishing an initial plan, defining discrete and measurable
Earned Value Management parameters, defining how these parameters relate to cost and schedule impacts,
identifying all Earned Value reporting and analysis elements, and discussing the Offeror’s approach to
executing Earned Value Management throughout the life of any resulting contract. The Offeror shall describe
their approach in providing a detailed, intermediate and master schedule that generates a critical path for the
entire BEST project, including both the base and all option periods. The approach shall address float time for

all non-critical tasks scheduled for completion, a schedule for an integrated baseline review within six months
after contract award, and a detailed control account plan. The Offeror shall provide a detailed time-phased
control account plan for all tasks scheduled for completion for the initial six months as well as a time-phased
summary level planning package for the entire BEST program. The Offeror shall describe a performance
measurement baseline using objective earned value techniques.

As a part of its Managerial Approach, the Offeror shall also submit a written summary of the management
procedures it will establish, maintain, and use to comply with the requirements of DFAR 252.242-7005 —
Cost/Schedule Status Report, as referenced is Section I. If the Offeror proposes to use a Cost/Schedule Control
System that has been reviewed and confirmed by the cognizant Administrative Contracting Officer as
complying with the earned value management system criteria of DoD 5000.2-R, Mandatory Procedures for
Major Defense Acquisition Programs (MDAPS) and Major Automated Information System (MAIS) Acquisition

Programs, the Offeror may submit documentation of such recognition instead of the written summary required
above.

L.11.B.6 CORPORATE PAST PERFORMANCE INFORMATION

(1) Offerors shall submit the following information as part of their proposal. (Offerors are

encouraged to submit the information prior to other parts of the proposal to assist the Government in reducing
the length of the evaluation period.) List the last five contracts or subcontracts completed during the past three
years for supplies or services similar in nature to this requirement. Include in the five any current contract or
subcontracts for similar supplies/services that were awarded at least one year prior to the date of this
solicitation. Offerors that have no similar previous or current contracts should provide the requested
information for proposed subcontractors that will perform major or critical aspects of the requirement of for the
proposed project manager or key personnel responsible for major or critical aspects of the requirement.

1. Name of contracting organization
2. Contract number
3. Contract type
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4. Total Contract Value
5. Description of the contract work
6. Contracting Officer and telephone number
7. Contracting officer’s representative, program manager, or similar
Official and telephone number

(1)  Offerors shall contact the contracting organizations identified pursuant to paragraph (a) as

soon as possible and request them to send past performance information on the identified contracts to the
address in Block 7 of the face page of this solicitation. The past performance report, which is available at
http://heron.nrl.navy.mil/contracts/home.htm is to be provided to the contracting organization for this purpose.
If the contracting organization has already collected past performance information on the contract pursuant to
FAR Subpart 42.15, the format used to collect the information may be used instead of the past performance
report.

(i)  Offerors may include in their proposals specific information relating to problems

encountered in performing the identified contracts and any corrective actions by the offeror. Offerors should
not provide general information on their performance on the identified contracts as this will be obtained from
the contracting organizations.

L.11.C VOLUME II - BUSINESS PROPOSAL

REQUIRED COPIES: 1 ORIGINAL AND 5 COPIES

The Offeror shall submit a Cost/Pricing Proposal, which shall include such explanatory data as is necessary to
establish that proposed costs are reasonable, allocable, appropriate and allowable pursuant to both Part 31 of the
Federal Acquisition Regulation (FAR) and Part 231 of the Defense Federal Acquisition Regulation Supplement
(DFARS). More specifically, the Cost/Pricing proposals shall provide the following information:

(@ (1) Labor to include categories of labor, individuals proposed within each category;
hours proposed for each individual, and hourly rate for each individual;

(11) Indirect or Overhead Rate(s);
(111) Any Direct Materials proposed;
(iv) Any Other Direct Costs proposed;
(v) General and Administrative Rate(s);
(v1) Facilities Capital Cost of Money Rate(s);

(vii) Any other applicable rates;

(viii) Other supporting costs;
(ix) Award Fee (see note below)

(b) Any information reasonably required to explain the Offeror's estimating process, including mathematical
algorithms and judgmental factors used in formulating the estimate; and any contingency assumptions
employed in arriving at the proposed price

(¢) Consultants/Subcontractors: Offerors shall describe subcontracting arrangements proposed for completing
the work required herein. Sub-Contractors shall be identified as well as the portion of the work to be
subcontracted. Documents establishing a subcontracting relationship shall be submitted with the cost proposal.
Offerors may arrange for proposed subcontractors to submit supporting cost data directly to the Government.
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Any such submission shall not be deemed to establish privity of contract between the Government and the
proposed sub-contractor. With respect to Independent Contractors or Consultants, the Offeror shall document
direct labor rates proposed by providing the Government with copies of either letters of intent or Consultant or
Independent Contractor Agreements executed between the Offeror and the Independent Contractor. Offerors
who intend to include subcontracted effort as part of their proposal are responsible for ensuring that complete
information as described above is provided from each subcontractor as part of their response to this solicitation.

(d) Material and Travel Estimates - FOR EVALUATION PURPOSES ONLY: The Offeror shall propose all
travel and material required in performance of this contract. Proposed travel shall include documentation
showing the number of proposed trips, embarkation and debarkation points , number of employees per trip, and
number of days per trip. The Offeror shall also propose all material and ODCs required in performance of this
contract. Proposed materials shall include itemized listings of all material, to include quantity, unit cost, and
total cost. The Offeror shall identify whether or not they utilize a government-approved purchasing system.

(e) Optional Tasks: FOR PROPOSAL PURPOSES ONLY, Offerors will use the following estimates (with
applicable indirect costs added to the estimate) for optional tasks. If subcontractors propose material or travel
costs, these must also be burdened and that burden added to the estimates.

(1) The Offeror shall price Option Task 1 — Special Studies for both the base period of the contract and for all

option periods. The Offeror shall propose costs not to exceed $1,000,000.00 per year, inclusive of all direct and
indirect costs through fee.

(ii) The Offeror shall price Option Task 2 — Verification and Validation for both the base period of the contract

and for all option periods. The Offeror shall propose costs not to exceed $1,700,000.00 per year, inclusive of all
direct and indirect costs through fee.

(iii) The Offeror shall price Option Task 3 — Independent Verification and Validation Efforts for both the base

period of the contract and for all option periods. The Offeror shall propose costs not to exceed $200,000.00 per
year, inclusive of all direct and indirect costs through fee.

(D Award Fee: As set forth under Section G of this solicitation, Provision G.5, the Government intends to
award a Cost Plus Award Fee contract. The Offeror’s proposed base fee shall not exceed 2.5% of the estimated
cost of the contract exclusive of the fee. The maximum fee payable (i.e., the base fee plus the highest potential
award fee) shall not exceed the limitations set forth in FAR 15.404-4(c)(4)(1)(a). Attachment 2, Award Fee
Plan, is provided for informational purposes only and requires no response from the Offeror.
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SECTION M
EVALUATION FACTORS FOR AWARD

M-1  EVALUATION

Award will be made to that responsible offeror whose proposal is determined to be the best value to the
Government, proposed cost and other factors considered. The Government reserves the right to make award to
other than the low offeror. Although technical considerations are more important than cost, the closer the
technical scores of the various proposals are to one another, the more important cost considerations become.

M-2 EVALUATION FACTORS FOR AWARD

Proposals received in response to this solicitation will be evaluated in accordance with the criteria stated in
Sections L.11.B(2) — Technical Approach, L.11.B(3) — Corporate Experience, L.11.B(4) — Personnel
Qualifications, L.11.B(5) — Managerial Approach, and L.11.B(6) Corporate Past Performance Information,
which together compromise the Technical/Management Category; and Section L.11.(C), which comprises the
Cost/Pricing category.

M-2-1 - TECHNICAL CATEGORY

The technical evaluation will consider the Offeror's overall approach to, understanding of, and capability to
adequately perform and provide the requirements listed in the Statement of Work, as reflected in the Offeror's
responses to the evaluation criteria listed in Sections L.11.B.2, L.11.B.3,L.11.B.4, L.11.B.5, and L.11.B.6.
Technical scores will be based on evaluative determinations of whether the Offeror’s proposal meets, does not
meet, or, as proposed, is more advantageous than the Government’s minimum requirements. Pursuant to FAR
15.306(c), proposals which are found to contain unrealistic technical or schedule terms, which fail to comply
with the requirements stated in this RFP, or which are found to be unrealistically high or low in cost/price, may
be significantly downgraded or removed from further consideration. Areas within the Offeror’s technical
proposal that are found to offer unique or innovative technical solutions, or effort beyond the Government’s
anticipations as stated in Attachment 1, may receive maximum technical scores.

Evaluated Components within the Technical area include “Technical Approach”, “Corporate Experience”,
"Personnel Qualifications”, “Managerial Approach”, and “Corporate Past Performance Information”. Within
the Technical category, the component “Technical Approach” has the highest weight, followed by the
components “Corporate Experience”, “Personnel Qualifications”, “Managerial Approach”, and “Corporate Past
Performance Information”, all of which are equally weighted.

Past Performance — Past performance will be evaluated on the basis of quality of work performed, timeliness of
performance, cost control, and business relations. The evaluation will be based on the information provided
pursuant to Contract Section L.11.B.(6) and other sources, if available. Offerors that have no relevant
performance history or for which past performance information is not available will not be evaluated favorably
or unfavorably on past performance. The Government may begin proposal evaluation prior to receipt of past
performance information. If, after completion of proposal evaluation except evaluation of past performance, the
contracting officer determines that evaluation of past performance will not affect the outcome of competitive
selection, the contracting officer may waive its evaluation in accordance with FAR 15.304(c)(3)(iii).
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M-2-2_COST TO THE GOVERNMENT

Proposed estimated cost to the Government. The Government may adjust the proposed cost for purposes of
evaluation based upon the findings of a cost realism analysis. Cost Realism means that the costs in an offeror's
proposal represent the most-probable cost; are realistic for the work to be performed; reflect a clear
understanding of the requirements; and are consistent with the various elements of the offeror's technical
proposal. The cost realism evaluation includes (a) an analysis of the adequacy of the hours, labor mix, and
other direct costs to perform the work as proposed in the technical proposal as well as the proposed labor and
indirect rates; (b) an analysis of costs proposed for travel, materials, consultants and subcontractors, facility
capital cost of money, and fee; and (c) an evaluation of the likelihood that the risks inherent in the offeror's
technical approach will result in higher actual costs than anticipated.

M-3 FAR 52.217-5 - EVALUATION OF OPTIONS (JUL 1990)

Except when it is determined in accordance with FAR 17.206(b) not to be in the Government's best interests,
the Government will evaluate offers for award purposes by adding the total price for all options to the total price
for the basic requirement. Evaluation of options will not obligate the Government to exercise the option(s).
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- IEEE STD 730, Standard for Software QA Plan
- IEEE STD 1028, Standard for Software Reviews and Audits
- IEEE STD 1298, Standard for Software Quality Management Systems
|Documentation available on BEST website. Email notification will be sent to
INRL and BMDO.
15. TOTAL 2
1. DATA ITEM NO. 2. TITLE OF DATAITEM 3. SUBTITLE 17. PRICE GROUP
A008 Risk Management Plan
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
SOW Sec. 6.9 NRL Code
7. DD 250 REG 9. DIST STATEMENT [10. FREQUENCY 12. DATE OF FIRST 14. DISTRIBUTION 18. ESTIMATED
REQUIRED One/R SUBMISSION TOTAL PRICE
B. COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF FINAL
See BIK. 16 SUBSEQUENT A. ADDRESSEE DRAFT
SUBMISSION REG | REPRE
16. REMARKS NRL Code 7604 1
The draft Risk Management Plan is due twenty-one (21) days prior to SRR.
overnment comments are due fifteen (15) days after SRR. The overall final ACO 1
opy is due thirty (30) days after SRR. This plan may be updated periodically, as{(Trx. Ltr. Only)
ppropriate and is subject to government disapproval. The list of identified and
pproved risks shall be delivered monthly and upon request. Mitigation and
remediation plans shall be developed and delivered, as appropriate.
Documentation available on BEST website. Email notification will be sent to
INRL and BMDO.
15. TOTAL 2
G. PREPARED BY H. DATE . APPROVED BY J. DATE

DD Form 1423-2. JUN 90
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EXHIBIT “A”

CONTRACT DATA REQUIREMENTS LIST Form Approved
Public reporting burden for this collection of information is estimated to average 220 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and gL
maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, includin
puggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204,
Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Department (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of
khese addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.
JA. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
0005 A TDP ™ OTHER
D. SYSTEMATEM E. CONTRACT/PR NO. F. CONTRACTOR
N00173-02-R-RS01
1. DATAITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE 17. PRICE GROUP
A009 System Requirements Document
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
SOW Sec. 6.6 NRL Code
[7. DD 250 REQ 9. DIST STATEMENT [10. FREQUENCY 12. DATE OF FIRST 14, DISTRIBUTION 18. ESTIMATED
REQUIRED SUBMISSION TOTAL PRICE
Qu One/R B. COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF FINAL
See BIk. 16 SUBSEQUENT A. ADDRESSEE ORAFT
SUBMISSION REG | REPRE
16. REMARKS INRL Code 7604 1
The System Requirements Document shall contain the complete set of BEST
Program requirements and their allocations into release definitions. The draft is ACO ’
ue twenty-one (21) days before SRR. Government comments are due fifteen (Tra. Ltr. Only)
15) days after SRR. The overall final copy is due thirty (30) days after SRR. Ty
Final approval constitutes the baseline of the System Requirements Document.
It shall be updated periodically, as appropriate, but at least semi-annually. All
hanges or additions require the NRL Configuration Control Board (CCB)
pproval.
Relevant DID and IEEE Standards:
MIL-STD-498 DI-IPSC-81431, System/Subsystem Specification
- MIL-STD-498 DI-IPSC-81433, Software Requirements Specification
- IEEE 830, Guide for Software Requirements Specification
Documentation available on BEST website. Email notification will be sent to
INRL and BMDO.
15. TOTAL 2
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE 17. PRICE GROUP
A010 Design Review Documents
M. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
SOW Sec. 6.1, 6.2, 6.3, 6.4, 6.5 NRL Code
[7. DD 250 REG 9. DIST STATEMENT |10. FREQUENCY 12. DATE OF FIRST 14, DISTRIBUTION 18. ESTIMATED
REQUIRED Annually SUBMISSION TOTAL PRICE
See BIk. 16 B. COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF FINAL
See BIk. 16 SUBSEQUENT A. ADDRESSEE ORAFT
See BIk. 16
16. REMARKS NRL Code 7604 1
A Design Review Document shall be developed for each design review, including
he IBR, SRR, PDR, CDR, and TRR. This document shall consist of the software{aco 1
esign descriptions and all presentation material for the design review. The (Trx. Ltr. Only)
rafts are due seven (7) days before each design review. Government comments
re due fifteen (15) days after each review. The overall final copy is due thirty
(30) days after each review cycle.
|[Relevant DID and IEEE Standards:
" MIL-STD-498 DI-IPSC-81432, System/Subsystem Design Description
- IEEE 1016, Recommended Practice for Software Design Descriptions
ocumentation available on BEST website. Email notification will be sent to
RL and BMDO.
15. TOTAL 2
IG. PREPARED BY H. DATE l. APPROVED BY J. DATE

DD Form 1423-2. JUN 90

Previous editions are obsolete
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EXHIBIT “A”

CONTRACT DATA REQUIREMENTS LIST Form Approved
[Public reporting burden for this collection of information is estimated to average 220 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and
maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including]
kuggestions for reducing this burden, 1o Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204,
rlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Department (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to cither of
khese addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.
[A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
0006 A TDP ™ OTHER
ID. SYSTEM/ATEM E. CONTRACT/PR NO. F. CONTRACTOR
© NO00173-02-R-RS01
1. DATAITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE 17. PRICE GROUP
A011 Interface Control Documents
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
SOW Sec. 6.1, 6.3, 6.4 NRL Code
[7. DD 250 REQ 9. DIST STATEMENT |10. FREQUENCY 12. DATE OF FIRST 14. DISTRIBUTION 18. ESTIMATED
REQUIRED Annually SUBMISSION TOTAL PRICE
See BIk. 16 B. COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF FINAL
See Blk. 16 SUBSEQUENT A. ADDRESSEE ORAFT
SUBMISSION REG | REPRE
See BIk. 16
16. REMARKS NRL Code 7604 1
n Interface Control Document shall be developed for each external interface
nd shall detail the content and format of each software or data input or output.| - 1
he draft is due thirty (30) days after PDR. Government comments are due T Lir.OM
orty-five (45) days after PDR. The overall final copy is due thirty (30) days (Trx. Ltr- Only)
efore Critical Design Review (CDR).
elevant DID and IEEE Standards:
- MIL-STD-498 DI-IPSC-81434, Interface Requirements Specification
- MIL-STD-498 DI-IPSC-81436, Interface Design Description
Documentation available on BEST website. Email notification will be sent to
INRL and BMDO.
15. TOTAL 2
1. DATAITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE 17. PRICE GROUP
A012 Software Detailed Design Documents
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
SOW Sec. 6.1, 6.2, 6.3, 6.4, 6.5 NRL Code
7. DD 250 REG 9. DIST STATEMENT |10. FREQUENCY 12. DATE OF FIRST 14. DISTRIBUTION 18. ESTIMATED
REQUIRED Annually SUBMISSION TOTAL PRICE
See Blk. 16 B. COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF
Soe BIK. 16 CUBSEUENT A. ADDRESSEE FINAL
SUBMISSION DRAFT -e6 | REPRE
See BIk. 16
16. REMARKS INRL Code 7604 1
Software Detailed Design Document shall be developed for each full software
Jrelease. This document shall reference the functional requirements to be ACO 1
contained in the release and present the detailed software design for the release. |(Trx. Ltr. Only)
[The draft is due thirty (30) days prior to CDR. Government comments are due
lgfteen (15) days after CDR. The overall final copy is due thirty (30) days after
DR. This document shall be updated, if necessary, to reflect the as-built release
prior to Physical Configuration Audit (PCA).
|Relevant DID and IEEE Standards:
- MIL-STD-498 DI-IPSC-81435, Software Design Description
JDocumentation available on BEST website. Email notification will be sent to
INRL and BMDO.
15. TOTAL 2
IG. PREPARED BY H. DATE I APPROVED BY J. DATE

DD Form 1423-2. JUN 90

Previous editions are obsolete
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EXHIBIT “A”

CONTRACT DATA REQUIREMENTS LIST Form Approved
[Public reporting burden for this collection of information is estimated to average 220 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and
intaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including]
kuggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204,
Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Department (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of
khese addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.
A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
0007 A TOP ™ OTHER
ID. SYSTEM/ATEM E. CONTRACT/PR NO. F. CONTRACTOR
N00173-02-R-RS01
1. DATAITEM NO. 2. TITLE OF DATAITEM 3. SUBTITLE 17. PRICE GROUP
A013 Application Program Interface (API) Specifications
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
SOW Sec. 6.1, 6.2, 6.3, 6.4 NRL Code
7. DD 250 REQ 9. DIST STATEMENT [10. FREQUENCY 12. DATE OF FIRST 14. DISTRIBUTION 18. ESTIMATED
REQUIRED Annua]]y SUBMISSION TOTAL PRICE
See BIk. 16 B. COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF FINAL
See BIk. 16 SUBSEQUENT A. ADDRESSEE ORAFT
SUBMISSION REG | REPRE
See Blk. 16
16. REMARKS NRL Code 7604 1
An API specification shall be developed for each API. The draft API
pecifications are due twenty-one (21) days before the first PDR. Subsequent ACO 1
pecifications are due seven (7) days before PDR. Government comments are
ue fifteen (15) days after PDR. The overall final copy is due thirty (30) days (Trx. Lir. Only)
fter PDR.
Documentation available on BEST website. Email notification will be sent to
INRL and BMDO.
15. TOTAL 2
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE 17. PRICE GROUP
A014 Source Code
K. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
SOW Sec. 6.6 NRL Code
7. DD 250 REG 9. DIST STATEMENT {10. FREQUENCY 12. DATE OF FIRST 14. DISTRIBUTION 18. ESTIMATED
REQUIRED Annually SUBMISSION TOTAL PRICE
See BIk. 16 B. COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF
See BIk. 16 SUBSEQUENT A. ADDRESSEE AL
SUBMISSION DRAFT) e | REPRE
See BIk. 16
16. REMARKS NRL Code 7604 1
All developed source code shall be delivered to the NRL upon successful
icompletion of its functional and physical configuration audits. The form of ACO 1
Foftware delivery shall be specified in the contractor’s PMP. (Trx. Ltr. Only)
15. TOTAL 2
IG. PREPARED BY H. DATE 1. APPROVED BY J. DATE

DD Form 1423-2. JUN 90

Previous editions are obsolete

Page 7 of 13 Pages




EXHIBIT “A”

CONTRACT DATA REQUIREMENTS LIST Form Approved
(2 Data Items) OMB No. 0704-0188
[Public reporting burden for this collection of information is estimated to average 220 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and
rmaintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including)
uggestions for reducing this burden, 1o Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204,
Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Department (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of
khese addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.
A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
0008 A TDP ™ OTHER
D. SYSTEMITEM E. CONTRACT/PR NO. F. CONTRACTOR
N00173-02-R-RS01
1. DATAITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE 17. PRICE GROUP
A015 Program Test Plan
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
SOW Sec. 6.7 NRL Code
[7. DD 250 REQ 9. DIST STATEMENT {10. FREQUENCY 12. DATE OF FIRST 14, DISTRIBUTION 18. ESTIMATED
REQUIRED Annual]y SUBMISSION TOTAL PRICE
See BIK. 16 B. COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF FINAL
See BIk. 16 SUBSEQUENT A. ADDRESSEE ORAFT
SUBMISSION REG | REPRE
See BIk. 16
16. REMARKS NRL Code 7604 1
he draft is due twenty-one (21) days prior to the first PDR. Subsequent plans
re due seven (7) days before PDR. Government comments are due thirty 30) [, 1
days after PDR. The final overall copy is due twenty-one (21) days before CDR. Trx. Lir. Only)
JRelevant DID and IEEE Standards:
- MIL-STD-498 DI-IPSC-81438, Software Test Plan
- IEEE STD 829, Standard for Software Test Documentation
- IEEE STD 1008, Standard for Software Unit Test
- IEEE STD 1012, Standard for Software Verification and Validation
FDocumentation available on BEST website. Email notification will be sent to
INRL and BMDO.
15. TOTAL 2
1. DATAITEM NO. 2. TITLE OF DATAITEM 3. SUBTITLE 17. PRICE GROUP
A016 Acceptance Test Plans
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
SOW Sec. 6.7 NRL Code
7. DD 250 REG 9. DIST STATEMENT [10. FREQUENCY 12. DATE OF FIRST 14. DISTRIBUTION 18. ESTIMATED
REQUIRED Annually SUBMISSION TOTAL PRICE
See BIk. 16 B. COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF FINAL
See BIk. 16 SUBSEQUENT A. ADDRESSEE ORAFT
SUBMISSION REG | REPRE
See BIk. 16
16. REMARKS NRL Code 7604 1
For annual releases, an Acceptance Test Plan shall be developed and delivered
o the government. The draft shall be delivered twenty-one (21) days prior to the[aco 1
irst PDR. Subsequent plans shall be delivered seven (7) days before PDR. (Trx. Ltr. Only)
overnment comments are due thirty (30) days after the PDR. The overall final
opy is due twenty-one (21) days before CDR. Incremental acceptance test plans,
or interim releases, shall be developed and delivered to the government. The
raft shall be delivered fourteen (14) days prior to interim acceptance testing.
overnment comments are due seven (7) days prior to interim acceptance
esting. The final copy is due two (2) days prior to interim acceptance testing.
Relevant DID and IEEE Standards:
+ MIL-STD-498 DI-IPSC-81438, Software Test Plan
L IEEE STD 829, Standard for Software Test Documentation
- IEEE STD 1012, Standard for Software Verification and Validation
{Documentation available on BEST website. Email notification will be sent to
INRL and BMDO. 15. TOTAL 5
IG. PREPARED BY H. DATE 1. APPROVED BY J. DATE

DD Form 1423-2. JUN 90

Previous editions are obsolete
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EXHIBIT “A”

CONTRACT DATA REQUIREMENTS LIST Form Approved
(2 Data Items) OMB No. 0704-0188
Public reporting burden for this collection of information is estimated to average 220 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and
intaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, includin
kuggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, T
Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Department (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of
these addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.
[A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
0009 A TOP ™ OTHER
D. SYSTEM/ITEM E. CONTRACT/PRNO. F. CONTRACTOR
N00173-02-R-RS01
1. DATAITEM NO. 2. TITLE OF DATAITEM 3. SUBTITLE 17. PRICE GROUP
A017 Test Scenarios, Test Cases, Test Data, and Test
Procedures
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
SOW Sec. 6.7 NRL Code
7. DD 250 REQ 9. DIST STATEMENT [10. FREQUENCY 12. DATE OF FIRST 14. DISTRIBUTION 18. ESTIMATED
REQUIRED SUBMISSION TOTAL PRICE
Q One/R B. COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF FINAL
See BIK. 16 SUBSEQUENT A. ADDRESSEE DRAFT
SUBMISSION REG | REPRE
16. REMARKS NRL Code 7604 1
[All Test Scenarios, Test Cases, Test Data, and Test Procedures shall be
maintained by the contractor and made available for quality inspections upon [~ !
request. These test products shall be delivered in conjunction with the
. . . (Trx. Ltr. Only)
orresponding software delivery. Acceptance Test Scenarios, Test Cases, Test
ata, and Test Procedures shall be available for inspection twenty-one (21) days
rior to Test Readiness Review (TRR).
Relevant DID and IEEE Standards:
- MIL-STD-498 DI-IPSC-81439, Software Test Description
- IEEE STD 829, Standard for Software Test Documentation
- IEEE STD 1008, Standard for Software Unit Test
- IEEE STD 1012, Standard for Software Verification and Validation
Documentation available on BEST website. Email notification will be sent to
INRL and BMDO.
15. TOTAL 2
1. DATAITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE 17. PRICE GROUP
A018 Acceptance Test Reports
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
SOW Sec. 6.9 NRL Code
7. DD 250 REG 9. DIST STATEMENT [10. FREQUENCY 12. DATE OF FIRST 14. DISTRIBUTION 18. ESTIMATED
REQUIRED One/R SUBMISSION TOTAL PRICE
B. COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF FINAL
See BIK. 16 SUBSEQUENT A. ADDRESSEE ORAFT
SUBMISSION REG | REPRE
16. REMARKS NRL Code 7604 1
The draft is due fourteen (14) days after each Acceptance Test. Government
icomments are due twenty-one (21) days after each test. The overall final copy is [ACO 1
ue thirty (30) days after each test. The Acceptance Test Report shall include a [(Trx. Lir. Only)
Functional Configuration Audit (FCA) report describing the functionality that
has been satisfied.
Relevant DID and IEEE Standards:
- MIL-STD-498 DI-IPSC-81440, Software Test Report
- IEEE STD 829, Standard for Software Test Documentation
Documentation available on BEST website. Email notification will be sent to
INRL and BMDO. 15. TOTAL 2
IG. PREPARED BY H. DATE l. APPROVED BY J. DATE

DD Form 1423-2. JUN 90

Previous editions are obsolete
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EXHIBIT “A”

DD Form 1423-2. JUN 90

Previous editions are obsolete

CONTRACT DATA REQUIREMENTS LIST Form Approved
(2 Data Items) OMB No. 0704-0188
iPublic reporting burden for this collection of information is estimated to average 220 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and gJ
intaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, includin,
kuggestions for reducing this burden, 10 Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway. Suite 1204,
Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Department (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of
khese addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.
A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
0010 TOP ™ OTHER
D. SYSTEMITEM E. CONTRACT/PR NO. F. CONTRACTOR
N00173-02-R-RS01
1. DATAITEM NO. 2. TITLE OF DATAITEM 3. SUBTITLE 17. PRICE GROUP
A019 Physical Configuration Audit (PCA) Report
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
SOW Sec. 6.9 NRL Code .
7. DD 250 REQ 9. DIST STATEMENT |10. FREQUENCY 12. DATE OF FIRST 14. DISTRIBUTION 18. ESTIMATED
REQUIRED One/R SUBMISSION TOTAL PRICE
B. COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF FINAL
See Blk. 16 SUBSEQUENT A. ADDRESSEE DRAFT
SUBMISSION REG | REPRE
16. REMARKS NRL Code 7604 1
The PCA Report shall list the products delivered and document any
discrepancies between the final built-to documents and the as-built release. ACO ”
Trx. Ltr. Onl
[Relevant DID and IEEE Standards: (Trx. Lir. Only)
- IEEE 1042, Guide to Software Configuration Management
Documentation available on BEST website. Email notification will be sent to
INRL and BMDO.
15. TOTAL 2
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE 17. PRICE GROUP
A020 Software Reference Manual
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
SOW Sec. 6.8 NRL Code
[7. DD 250 REG 9. DIST STATEMENT [10. FREQUENCY 12. DATE OF FIRST 14. DISTRIBUTION 18. ESTIMATED
REQUIRED One/R SUBMISSION TOTAL PRICE
B. COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF FINAL
See BIk. 16 SUBSEQUENT A. ADDRESSEE ORAFT
SUBMISSION REG | REPRE
16. REMARKS NRL Code 7604 1
A Software Reference Manual shall be compiled and delivered in conjunction
with each software release. This document will be updated, as appropriate, but (aco 1
t least once for each full release. (Trx. Ltr. Only)
15. TOTAL 2
G. PREPARED BY H. DATE l. APPROVED BY J. DATE

Page 10 of 13 Pages




EXHIBIT “A”

CONTRACT DATA REQUIREMENTS LIST
(2 Data Items)

Form Approved
OMB No.

0704-0188

[Public reporting burden for this collection of information is estimated to average 220 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and

Imaintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, includin

uggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204,
rlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Department (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of
ese addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E

IA. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
0011 A TDP ™ OTHER
D. SYSTEM/ITEM E. CONTRACT/PRNO. F. CONTRACTOR
N00173-02-R-RS01
1. DATAITEMNO. 2. TITLE OF DATAITEM 3. SUBTITLE 17. PRICE GROUP

A021 BEST Users Manual
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
SOW Sec. 6.8 NRL Code
7. DD 250 REQ 9. DIST STATEMENT [10. FREQUENCY 12. DATE OF FIRST 14. DISTRIBUTION 18. ESTIMATED
REQUIRED One/R SUBMISSION TOTAL PRICE
B. COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF FINAL
See BIk. 16 SUBSEQUENT A ADDRESSEE ORAFT
SUBMISSION REG | REPRE
16. REMARKS NRL Code 7604 1
A BEST Users Manual shall be developed and delivered with the first software
ull release. This document will be updated, as appropriate, but at least once for [~ ’
ach full release.
(Trx. Ltr. Only)
Relevant DID and IEEE Standards:
L MIL-STD-498 DI-IPSC-81443, Software Users Manual
L IEEE STD 1063, Standard for Software User Documentation
15. TOTAL 2
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE 17. PRICE GROUP
A022 Earned Value Management (EVM) Reports
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
SOW Sec. 6.9 NRL Code
7. DD 250 REG 9. DIST STATEMENT |10. FREQUENCY 12. DATE OF FIRST 14. DISTRIBUTION 18. ESTIMATED
REQUIRED Monthly SUBMISSION TOTAL PRICE
See BIk. 16 B. COPIES
8. APP CODE .
11 ASSCe): lD}/l\l'(T.E] p 13. gﬁ;gé)(’):UENT A ADDRESSEE FINAL
SUBMISSION DRAFT! e6 | REPRE
See Blk. 16
16. REMARKS NRL Code 7604 1
IMonthly EVM reports are due the first of each month. These include the Cost
Performance Report (DI-MGMT-81466) and the Contract Funds Status Report [ACO 1
(DI'MGMT'81468)' (Trx. Ltr. Only)
|Relevant DID and IEEE Standards:
F IEEE STD 1061, Standard for a Software Quality Metrics Methodology
15. TOTAL 2
G. PREPARED BY H. DATE . APPROVED BY J. DATE
DD Form 1423-2. JUN 90 Previous editions are obsolete
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EXHIBIT “A”

CONTRACT DATA REQUIREMENTS LIST
(2 Data Items)

Form Approved
OMB No. 0704-0188

[Public reporting burden for this collection of information is estimated to average 22
intaining the data needed, and completing and reviewing the collection of inform
suggestions for reducing this burden, to Department of Defense, Washington Headq
Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperworl

khese addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

0 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and
ation. Send comments regarding this burden estimate or any other aspect of this collection of information, including]
uarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway. Suite 1204,
k Reduction Department (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of

DD Form 1423-2. JUN 90

Previous editions are obsolete

IA. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
0012 A TDP ™ OTHER
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
N00173-02-R-RS01
1. DATA ITEM NO. 2. TITLE OF DATAITEM 3. SUBTITLE 17. PRICE GROUP
A023 Data Accession List
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
SOW Sec. 6.9 NRL Code
[7. DD 250 REQ 9. DIST STATEMENT [10. FREQUENCY 12. DATE OF FIRST 14, DISTRIBUTION 18. ESTIMATED
REQUIRED Monthly SUBMISSION TOTAL PRICE
See BIk. 16 B. COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF FINAL
See BIK. 16 SUBSEQUENT A. ADDRESSEE ORAFT
SUBMISSION REG | REPRE
See Blk. 16

16. REMARKS NRL Code 7604 1
The contractor shall maintain a list of all software products developed,
purchased, or otherwise used in the development, testing or management of ACO 1
BEST, and all hardware products purchased. The updated list shall be delivered
to the NRL on the first of each month. (Trx. Ltr. Only)

15. TOTAL 2
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE 17. PRICE GROUP

A024 Software Development Kit (SDK)
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
SOW Sec. 6.8 NRL Code
7. DD 250 REG 9. DIST STATEMENT [10. FREQUENCY 12. DATE OF FIRST 14. DISTRIBUTION 18. ESTIMATED
REQUIRED One/R SUBMISSION TOTAL PRICE
B. COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF
oo BIk. 16 SUBSEGUENT A. ADDRESSEE FINAL
SUBMISSION DRAFT REG | REPRE
16. REMARKS NRL Code 7604 1
A Software Development Kit (SDK) shall be developed and updated for each full
release of the BEST software. The SDK shall bundle tools, support files, code ACO 1
amples and other documentation necessary to develop a plug-in component to |(Trx. Ltr. Only)

BEST.

15. TOTAL 2
G. PREPARED BY H. DATE . APPROVED BY J. DATE

Page 12 of 13 Pages




EXHIBIT “A”

CONTRACT DATA REQUIREMENTS LIST Form Approved
PP
(2 Data Items) OMB No. 0704-0188
[Public reporting burden for this collection of information is estimated to average 220 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and
intaining the data needed. and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, includin
kuggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204,
Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Department (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of
khese addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.
IA. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
0013 A TOP ™ OTHER
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
N00173-02-R-RS01
1. DATAITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE 17. PRICE GROUP
A025 Status Reports
1. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
SOW Sec. 6.9 NRL Code
7. DD 250 REQ 9. DIST STATEMENT {10. FREQUENCY 12. DATE OF FIRST 14. DISTRIBUTION 18. ESTIMATED
REQUIRED Monthly SUBMISSION TOTAL PRICE
See BIk. 16 B. COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF FINAL
See BIk. 16 SUBSEQUENT A. ADDRESSEE ORAFT
SUBMISSION REG | REPRE
See Blk. 16
16. REMARKS INRL Code 7604 1
The contractor shall deliver a status report the first of each month. The report
hall include, but not be limited to status on technical performance, ACO !
management, cost, schedule, Earned Value, and other elements affecting (Trx. Lir. Only)
. . Ltr.
[program execution success. Y
15. TOTAL 2
1. DATAITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE 17. PRICE GROUP
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
7. DD 250 REG 9. DIST STATEMENT [10. FREQUENCY 12. DATE OF FIRST 14. DISTRIBUTION 18. ESTIMATED
REQUIRED SUBMISSION TOTAL PRICE
B. COPIES
8. APP CODE 11. AS OF DATE 13. DATE OF A ADDRESSEE FINAL
SUBSEQUENT DRAFT
SUBMISSION REG | REPRE
16. REMARKS
15. TOTAL
IG. PREPARED BY H. DATE . APPROVED BY J. DATE

DD Form 1423-2. JUN 90

Previous editions are obsolete
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ATTACHMENT 2

ATTACHMENT No. 2
AWARD-FEE PERFORMANCE EVALUATION PLAN

1. INTRODUCTION

This award-fee plan is the basis for the evaluation of the Contractor’s performance on the Battlespace
Environment and Signatures Toolkit (BEST) program and for presenting an assessment of that
performance to the Fee Determining Official (FDO). It describes specific criteria and procedures used to
assess the Contractor’s performance and to determine the amount of award-fee earned. Actual award-fee
determinations, and the methodology for determining award-fee, are unilateral decisions made solely at
the discretion of the Government.

The award-fee will be provided to the Contractor through contract modifications and is in addition to the
base fee provisions of the contract. The award-fee earned and payable will be determined by the FDO
based upon review of the Contractor’s performance against the criteria set forth in this plan. Evaluation
criteria will be modified by the Award-fee Review Board (AFRB) prior to each evaluation period, and
will specifically address the events that are expected to occur during the period. The FDO may
unilaterally change this plan prior to the beginning of an evaluation period. The contracting officer, before
the start of the affected evaluation period, will notify the Contractor in writing of changes to the plan.
Changes to this plan that are applicable to a current evaluation period will be incorporated by mutual
consent of both parties.

2. ORGANIZATION

The award-fee organization consists of the FDO and an AFRB. The AFRB consists of a Chairperson, the
Procuring Contracting Officer (PCO), a Recorder, other functional area participants, advisor members,
and the Performance Monitors (PM).

3. RESPONSIBILITIES

3.1 FDO

The FDO approves the award-fee plan and any significant changes. The FDO reviews the
recommendation(s) of the AFRB, considers all pertinent data, and determines the earned award-fee
amount for each evaluation period.

3.2 AFRB

The AFRB members review Performance Monitors’ evaluation of the Contractor’s performance, consider
all information from pertinent sources, prepare interim performance reports, and arrive at an earned
award-fee recommendation to be presented to the FDO. The AFRB modifies the evaluation criteria prior
to the start of each evaluation period to be consistent with events that will take place during the period.
The AFRB may also recommend other changes to the plan.

33 AFRB RECORDER

The AFRB recorder is responsible for coordinating the administrative actions required by the
Perforrr.lance Monitors, the AFRB and the FDO, including: (1) receipt, processing, and distribution of
evaluation reports from all required sources; (2) scheduling and assisting with internal evaluation

milestones, such as briefings; and (3) accomplishing other actions required to ensure smooth operation of
the award-fee.



ATTACHMENT 2

34 PCO
The PCO is the liaison between Contractor and Government personnel.

3.5 PM(S)

PM(s) maintain written records of the Contractor’s performance in their assigned evaluation area(s) so
that a fair and accurate evaluation is obtained. They prepare interim and end-of-period evaluation reports
as directed by the AFRB.

4. AWARD-FEE PROCESS

4.1 AVAILABLE AWARD-FEE AMOUNT

The available award-fee for each evaluation period is shown in Table 1.1. The award-fee earned will be
paid based on the Contractor’s performance on events that are specific to each evaluation period. The
overall evaluation period for this contract includes a base 18 month period, three one year option periods,
and one six month option period. Award-fee evaluation will take place every six (6) months.

2 3

Allocation

o 60% | 20% | 20% 50% | 50%
g‘"""a“"n TBD | TBD | TBD | , TBD

4.2 RATING AND EVALUATION FACTORS

Tables 1.2 and 1.3 establish the rating and evaluation factors for award-fee evaluation. If the PCO does
not give specific notice in writing to the Contractor of any change to the rating and/or evaluation factors
prior to the start of a new evaluation period, then the same rating and factors listed for the preceding
period will be used in the subsequent award-fee evaluation period. Any changes to rating and/or

evaluation factors will be made by revising Table 1.2 and Table 1.3 with written notice to the Contractor
of such change in the form of a contract modification.
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Contractor’s performance of most contract tasks is
inadequate and inconsistent. Quality, responsiveness,
and timeliness in many areas require attention and
action. Corrective actions have not been taken or are
ineffective. Overall unsatisfactory performance shall
not earn an award-fee.

Unsatisfactory <61

Contractor’s performance of most contract tasks is

adequate with some tangible benefits to the

Satisfactory Government due to the Contractor’s effort or initiative.
61-80

Performance Although there are areas of good or better performance,

these are more or less offset by lower-rated

performance in other areas.

Contractor’s performance of most contract tasks is
consistently above standard and provides significant
tangible and intangible benefits to the Government
(e.g., improved quality, responsiveness, increased

Very Good $1.90 timeliness, or generally enhanced effectivenes_s of
Performance performance). Although some areas may require
improvement; these areas are minor and are more than
offset by better performance in other areas. Few, if any,
recurring problems have been noted, and Contractor
takes satisfactory corrective action.

Contractor’s performance of virtually all contract tasks
1s consistently noteworthy and provides numerous
significant, tangible or intangible benefits to the

91-100 Government. The few areas for improvement are all
minor. There are no recurring problems. Contractor’s
management initiates effective corrective action
whenever needed.

Excellent
Performance

= System Design
Technical Performance ®* System Development 40%
= System Testing

* Planning, Organizing, and Managing

Management 9
& ® Personnel Staffing, Utilization, and Attrition 30%
= Cost Control
Cost and Schedule ost ontro .
Management * Cost and Schedule Reporting 30%

* Earned Value

Total 100%
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4.3 EVALUATION CRITERIA

Specific evaluation criteria to be assessed by the Performance monitors are contained in Tables 1.4, Table
1.5, and Table 1.6. Evaluation criteria will be updated prior to the start of each evaluation period and will
be based on events that will occur in the following six month period. Such events include important
review meetings (IBR, SRR, PDR, CDR, TRR), document/code releases, and other milestones. If the
PCO does not give specific notice in writing to the Contractor of any change to evaluation criteria prior to
the start of a new evaluation period, then the same evaluation criteria listed for the preceding period will
be used in the subsequent award-fee evaluation period. Any changes to evaluation criteria will be made by
revising Table 1.4, Table 1.5, and Table 1.6, with written notlce to the Contractor of such change in the
form of a contract modification.

Satisfactory
System Design

* The Contractor develops
adequate planning documents
during the first phase of
development. Documents are
delivered to the Government in a
timely fashion.

* The Contractor sets up a
development environment that is
sufficient for supporting design
activities.

» At the SRR, the Contractor
present designs (e.g. use cases
and GUI storyboards) that
demonstrate that they have a
good understanding of what is to
be built for Release 1.0. SRR is
declared a success, though there
may be some additional work
necessary to complete the initial
phase.

= Development practices are
consistent with industry software
development and CMM Level 2
standards as specified in the
SOw.

Very Good

System Design

= The Contractor develops well
organized planning documents
during the first phase of
development. These planning
documents show that the
Contractor has a well thought out
process for meeting the program
goals. Documents are delivered to
the Government on schedule.

» The Contractor sets up an
efficient development
environment that includes all
hardware and software necessary
to support the design activities.

= At the SRR, the Contractor
present designs (e.g. use cases
and GUI storyboards) that
demonstrate that they have a very
good understanding of what is to
be built for Release 1.0. SRR is
declared a success, and very little
additional work necessary to
complete the initial phase.

* Development practices are
consistent with industry software
development and CMM Level 2
standards as specified in the
SOW.

Unsatisfactory — Contractor fails to meet criteria for Satisfactory performance.
Development practices are not consistent with industry software development and CMM
standards specified in the SOW. The Contractor does not have well-defined planning
documents. The Contractor is unable to hold a successful Systems Requirements Review
within the first 6 months of the contract.
_ Excellent

| System Design

= The Contractor develops well
organized, concise planning
documents during the first phase
of development. These planning
documents show that the
Contractor has an exceptional
process for meeting the program
goals. Documents are delivered to
the Government on or ahead of
schedule.

» The Contractor sets up an
efficient development
environment that includes all
hardware and software necessary
to support the design and
implementation activities.

= At the SRR, the Contractor
present designs (e.g. use cases
and GUI storyboards) that
demonstrate that they have an
exceptional understanding of
what is to be built for Release
1.0. SRR is declared a success,
and the team is ready to move on
to the next phase.

» Development practices are
consistent with industry software
development and CMM Level 3
standards as specified in the
SOW.
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Unsatisfactory — Contractor fails to meet criteria for Satisfactory performance. Program
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planning does not contain a logical flow of activities. No program status and visibility
into near term actions provided. No clear line of authority or effective communication
with Government, other agencies, and associate Contractors. Contractor defines problems
without factual supporting information and rationale. Contractor is not fully staffed after
45 days from contract award. Key personnel are not working on the first day of the
contract. Monthly attrition rates are greater than 10% with vacancies remaining open

longer than 45 days.
. Satisfactory

Planning, Organizing, and

Managing

® Program planning is
comprehensive and contains a
logical flow of activities.
Program status and visibility into
near term actions are provided
through schedules and status of
contract tasks.

= Contractor establishes clear
lines of authority and provides
effective communication with
Government, other agencies, and
associate Contractors.

= Contractor implements
management control systems that
provide for identification of
problems to the appropriate
management level. Contractor
clearly defines problems with
factual supporting information
and rationale.

* Contractor responds to
Government direction, and
provides timely logical response
to Government concerns.

= Contractor maintains an
effective discrepancy tracking
system and provides access to the
Government.

Planning, Organizing, and
Managing

* Program planning is
comprehensive and contains a
logical flow of activities.
Program status and visibility into
near term actions are provided
through schedules and status of
contract tasks. Contractor plays a
key role in identifying issues and
recommendations for program
improvements. Contractor
anticipates new requirements and
incorporates them (with
Government approval) well
before critical need dates.
Contractor accommodates
changing schedules and program
activities with minimal impact to
the overall program. Contractor
makes decisions and
recommendations that
demonstrate a high level of
sensitivity to identifying cost-
avoidance opportunities.

= Contractor establishes clear
lines of authority and provides
effective communication with
Government, other agencies, and
associate Contractors. Minimal
programmatic or technical
impacts experienced because of
communication problems.
Contractor ensures the
Government is informed early of
all upcoming decisions that will
potentially impact schedule,

technical performance, and/or
cost.

* Contractor demonstrates
initiative and foresight in
planning for potential problems,
analyzing program impact,
resolving program problems and

. Excellent .
Planning, Organizing, and
Managing
* Program planning is
comprehensive and contains a
logical flow of activities.
Program status and visibility into
near term actions are provided
through schedules and status of
contract tasks. Contractor
management demonstrates the
highest degree of capability with
regard to foresight into program
planning, depth of analysis,
accomplishment of tasks, advance
identification of problems and
problem resolution, and
anticipation and incorporation
(with Government approval) of
new requirements. Critical
milestones are planned as early as
possible. Many milestones are
met early, to the benefit of the
program, with no adverse effect
on performance, schedule, cost,
or risk. Contractor demonstrates a
high tevel of concern for cost
growth avoidance, while being
responsive to the changing nature
and level of work.

 Contractor develops an
effective, efficient Contractor
team that reflects strong, open
lines of communication.
Improvements to the planned
program result from timely, high
quality communication with
Government and other external
focal points. No program impacts
attributed to poor communication.
Contractor maintains complete
and effective coordination with
Government and other
Contractors.

= Contractor demonstrates
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planning does not contain a logical flow of activities. No program status and visibility
into near term actions provided. No clear line of authority or effective communication
with Government, other agencies, and associate Contractors. Contractor defines problems
without factual supporting information and rationale. Contractor is not fully staffed after
45 days from contract award. Key personnel are not working on the first day of the
contract. Monthly attrition rates are greater than 10% with vacancies remaining open
longer than 45 days.

Satisfactory

.. YeryGood
instituting prompt corrective
actions. Proposed solutions
require little revision or
Government intervention and
consider life cycle costs.

= Contractor responds to
Government direction, and
provides timely logical response
to Government concerns. Shows
some initiative in recommending
actions for program
improvements.

= Contractor maintains a
complete and comprehensive
discrepancy tracking system and
provides easy access of the
system to the Government.
Contractor maintains up-to-date
records of test reports, technical
evaluations, and status of
discrepancies.

Initiative in planning, analyzing,
and assessing the total impact of
potential problems. Contractor
identifies high-risk/problem areas
early, plans alternative/parallel
courses of action, and keeps the
Government well informed of
developments. Proposed
solutions require little or no
revision or Government
intervention. Life cycle costs and
schedule impact are minimized
by problem solutions.

= Contractor responds to
Government direction, and
provides timely logical response
to Government concerns.
Frequently demonstrates initiative
by taking a leadership role in
identifying issues and providing
significant, timely
recommendations and actions for
program improvements.

= Contractor maintains a
complete and comprehensive
discrepancy tracking system and
provides easy access of the
system to the Government.
Contractor maintains up-to-date
records of test reports, technical
evaluations, and status of
discrepancies. Provides
Government with up-to-date,
concise, and intuitive summaries
of all reported discrepancies.

Personnel Staffing,
Utilization and Attrition
* 100% of contract designated

key personnel are on-site on the
first day of contract.

 All initial staffing is 100%
complete 45 days after contract
award

* One substitution of key

Personnel Staffing,
Utilization and Attrition
* 100% of contract designated

key personnel are on-site on the
first day of contract.

* All initial staffing is 100%
complete 30 days after contract
award.

* No substitutions were made on

Personnel Staffing,
Utilization and Attrition
* 100% of contract designated
key personnel are on-site on the
first day of contract.

= All initial staffing is 100%

complete 20 days after contract
award and is sustained.

® No substitutions of key




Unsatisfactory — Contractor fails to meet criteria for Satisfactory performance. Program
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planning does not contain a logical flow of activities. No program status and visibility
into near term actions provided. No clear line of authority or effective communication
with Government, other agencies, and associate Contractors. Contractor defines problems
without factual supporting information and rationale. Contractor is not fully staffed after
45 days from contract award. Key personnel are not working on the first day of the
contract. Monthly attrition rates are greater than 10% with vacancies remaining open

longer than 45 days.
Satisfactory

personnel was made within the

first 90 days with proper
notification and prior approval.

® Attrition rates are < 10% with
vacancies filled within 45 days of
occurrence.

= Assigned Contractor and Sub-
contractor personnel meet all the
minimum requirements of the
contract job descriptions and/or
contract task requirements.

Very Good
key personnel within the first 90
days.
® Attrition rates are < 5% with
vacancies filled within 30 days of
occurrence.

= A strong effort is made on the
part of the Contractor to staff all
positions with skills mix
consistent with contract
requirements

= Contractor is generally
successful in identifying needs
for specialized services and
providing the requisite resources
in a timely manner.

» Contractor and Sub-contractor
personnel qualifications are
higher than specified in the
contract.

= Contractor establishes a
documented plan for cross
training and combining of
functions while achieving
measurable cost saving success.

s Excellent
personnel have occurred since
first day of contract.

= Attrition rates are < 2% with
vacangcies filled within 15 days of
occurrence.

= Assigned personnel are
consistent with the requirements
of the contract and the mix
proposed by the Contractor

» Contractor is highly responsive
to short notice, quick turn around,
and short-term requirements for
staffing of specialized personnel.

= Contractor and Sub-contractor
staffing is of a significantly
higher quality than specified in
the contract.

= Contractor demonstrates a high
level of cost savings and
personnel reductions through
cross training and combining of
functions.

= Contractor clearly demonstrates
the ability to perform at a high
level while achieving cost saving
through efficient use of key and
support personnel.

Unsatisfactory — Contractor fails to meet criteria for Satisfactory performance. Direct
and indirect rates are not controlled and substantially higher than proposed bid rates. Sub-
contractor costs are significantly higher than proposed bid rates. Funds requirement data
are not received in a timely manner. Little to no effort is made to achieve competitive
procurements. Cost and schedule variances (including Sub-contractor) are not identified
early. Contractor does not meet schedule identified in the contract. Contractor’s detailed,
intermediate and master schedules fail to generate a critical path for the current option
year. The Contractor is unprepared to begin an integrated baseline review six months

after contract award.

‘Satisfactory

Cost Control

Very Good
Cost Control

s Excellent
Cost Control
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Unsatisfactory — Contractor fails to meet criteria for Satisfactory performance. Direct
and indirect rates are not controlled and substantially higher than proposed bid rates. Sub-
contractor costs are significantly higher than proposed bid rates. Funds requirement data
are not received in a timely manner. Little to no effort is made to achieve competitive
procurements. Cost and schedule variances (including Sub-contractor) are not identified
early. Contractor does not meet schedule identified in the contract. Contractor’s detailed,
intermediate and master schedules fail to generate a critical path for the current option
year. The Contractor is unprepared to begin an integrated baseline review six months

after contract award.

o Satisfactory

s Provides adequate measures for
controlling direct and indirect
costs. Direct and indirect actual
contract costs are no greater than
2% above proposed bid rates.

= Controls and manages Sub-
contractor costs to meet program
objectives.

. . Very Good
* Provides measures for
controlling all indirect and direct
costs at or slightly below contract
proposed bid rates.

* Maintains proposed bid rates
for all Sub-contractors while
meeting program objectives.

®» Funds are always used in a cost-
effective manner.

= Always attempts to achieve

competitive procurements or uses
GSA schedules when appropriate.

» Reductions in indirect, direct
and Sub-contractor costs to the
Government are noteworthy.

® Maintains proposed bid rates
for all Sub-contractors while
meeting program objectives.
Provides detailed cost analysis in
recommendations to the Program
Office for problem resolution.

= Funds and resources are
optimally used to provide the
maximum benefit for the funds
and resources available.

s Cost savings derived from
structured cost saving programs
are measurable, significant, and
documented.

Cost and Schedule
Reporting

= All cost and schedule reports
are clear and reconcile to a
common database.

* Funds requirements data are
projected accurately and clearly
and are received on time.

= Cost and schedule variances are
identified, and plans for recovery
revised, reported, and
implemented.

® Cost/schedule tracking and
projections are accurate with
minor impacts as a result of
variances.

Cost and Schedule
Reporting

= All cost and schedule reports
are clear and reconcile to a

common database. Reports are
regularly received on time.

* Funds requirements data are
projected clearly, reflect constant
scrutiny to ensure accuracy, and
are received on time.

®* Cost and schedule variances are
identified early, and plans for
recovery are reported and
implemented.

= Variances recovered without
serious impact to technical and
schedule goals when recovery
plans are implemented. Schedule
variances are well explained and
recovered with minor impact to
overall program goals.

= Contractor prepares and
develops graphic program cost
and schedule data that provides
clear Government visibility into

Cost and Schedule
Reporting
* Contractor consistently submits

high quality cost and schedule
forecasts on time

* Funds requirements data and
projections reported by
Contractor are extremely accurate
and are received ahead of
schedule.

®» Cost and schedule variances are
identified early, and plans for
recovery are reported and
implemented quickly.

* Cost variances are fully
explained and recovered without
impact to overall program goals.
Contractor consistently
anticipates possible sources of
cost growth and seeks ways to
avoid potential cost problems.
Contractor proposes innovative
and thoroughly cost-effective
approaches to problems with
which the Government agrees.
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Vi
Unsatisfactory — Contractor fails to meet criteria for Satisfactory performance. Direct
and indirect rates are not controlled and substantially higher than proposed bid rates. Sub-
contractor costs are significantly higher than proposed bid rates. Funds requirement data
are not received in a timely manner. Little to no effort is made to achieve competitive
procurements. Cost and schedule variances (including Sub-contractor) are not identified
early. Contractor does not meet schedule identified in the contract. Contractor’s detailed,
intermediate and master schedules fail to generate a critical path for the current option
year. The Contractor is unprepared to begin an integrated baseline review six months
after contract award.
"~ " Satisfactory

7 Excellent

current and forecast program = Contractor prepares and

costs and schedules. develops graphic program cost

* Schedule milestone tracking and schedule data that are

and projection are accurate and comprehensive, clear, provide
reflect true program status. excellent correlation with cost
Contractor is on schedule with no performange TCROHS, and permits
adverse effect on cost or early identification of problem
performance. areas.

= Contractor performs necessary | * SChEd}lle 'milestone tracking
contingency planning and keeps | and projections are extremely
close and timely communication | accurate and prevent program

with Government on cost and impact.

schedule issues. Baseline » Contractor plans, develops and
integrity is consistently executes procedures that allow
maintained, and all changes are completion of major milestones
fully documented. Narratives ahead of schedule with no
explaining data variances are adverse impact on program
current, explicit, and relevant to coordination, performance, or
the variances observed. cost.

s Narratives address anticipated » Contractor performs necessary
future program impacts and contingency planning and keeps
describe current and future close and timely communication
programmatic and cost impacts of | with Government on cost and
the current cost/schedule schedule issues. Cost
performance. management system

automatically identifies problem
areas and implements solutions to
maintain cost and staff growth
levels at or below the negotiated
levels. No support or redirection
required by the Government to
control cost growth.

® Narratives address anticipated
future program impacts and fully
describe current and future
programmatic and cost impacts of
the current cost/schedule

performance.
Earned Value Earned Value Earned Value
= Contractor’s detailed, » Contractor’s detailed, » Contractor’s detailed,
intermediate and master intermediate and master intermediate and master
schedules generate a critical path | schedules generate a critical path | schedules generate a critical path
for the current option year. for the next eighteen calendar for the entire BEST project (all
Months. option years).



after contract award.

~ Satistactory _
= Contractor’s detailed,
intermediate and master
schedules provide sufficient
detail to determine the float time
for all non-critical tasks for the
current option year.

®» The Contractor begins an
integrated baseline review within
six months after contract award.

= The Contractor provides
detailed control account plans at
least 10 working days before the
scheduled start of the integrated
baseline review.

» At least 70% percent of the
performance measurement
baseline is planned using
objective earned value techniques
(this award-fee plan categorizes
percent complete, supervisor
estimate, and level of effort as
non-objective earned value
techniques).

= Ninety-five percent of the
current year’s budget is directly
allocated to control accounts or
time-phased summary level
planning packages.

[V

Unsatisfactory — Contractor fails to meet criteria for Satisfactory performance. Direct
and indirect rates are not controlled and substantially higher than proposed bid rates. Sub-
contractor costs are significantly higher than proposed bid rates. Funds requirement data
are not received in a timely manner. Little to no effort is made to achieve competitive
procurements. Cost and schedule variances (including Sub-contractor) are not identified
early. Contractor does not meet schedule identified in the contract. Contractor’s detailed,
intermediate and master schedules fail to generate a critical path for the current option
year. The Contractor is unprepared to begin an integrated baseline review six months

» Contractor’s detailed,
intermediate and master

schedules provide sufficient
detail to determine the float time
for all non-critical tasks
scheduled to be complete in the
next twelve calendar months.

» The Contractor begins an
integrated baseline review within
six months after contract award.

* The Contractor provides
detailed control account plans at
least 15 working days before the
scheduled start of the integrated
baseline review.

= At least 80% percent of the
performance measurement
baseline is planned using
objective earned value techniques
(this award-fee plan categorizes
percent complete, supervisor
estimate, and level of effort as
non-objective earned value
techniques).

# Detailed time-phased control
account plans exist for all tasks
scheduled to be completed for at
least the next six months and
time-phased summary level
planning packages exist for all
tasks scheduled to be completed
for at least the next eighteen
months.

ATTACHMENT 2

Excellent
option years).
= Contractor’s detailed,
intermediate and master
schedules provide sufficient
detail to determine the float time
for all non-critical tasks
scheduled to be complete in the
next eighteen calendar months.

* The Contractor begins an
integrated baseline review within
six months after contract award.
= The Contractor provides
detailed control account plans at
least 20 working days before the
scheduled start of the integrated
baseline review.

= At least 85% percent of the
performance measurement
baseline is planned using
objective earned value techniques
(this award-fee plan categorizes
percent complete, supervisor
estimate, and level of effort as
non-objective earned value
techniques).

» Detailed time-phased control
account plans exist for all tasks
scheduled to be complete for at
least the next six months and
time-phased summary level
planning packages exist for the
entire BEST project (all option
years).

4.4 INTERIM EVALUATION PROCESS

Tl_le AFRB Recorder notifies each AFRB member and PM fourteen (14) calendar days before the
midpoint of the evaluation period. PM(s) submit their evaluation reports to the AFRB fourteen (14)
calendar days after notification. The AFRB determines the interim evaluation results and notifies the
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ATTACHMENT 2

Contractor of the strengths and weaknesses for the current evaluation period. The PCO may also issue
letters at any other time when it is deemed necessary to highlight areas of Government concern.

4.5 END-OF-PERIOD EVALUATIONS

The AFRB Recorder notifies each AFRB member and PM fourteen (14) calendar days before the end of
the evaluation period. PM(s) submit their evaluation reports to the AFRB fourteen (14) calendar days after
the end of the evaluation period. The AFRB prepares its evaluation report and recommendations of earned
award-fee. The AFRB briefs the evaluation report and recommendation to the FDO. At this time, the
AFRB may also recommend any significant changes to the award-fee plan for FDO approval. The FDO
determines the overall grade and earned award-fee amount for the evaluation period within fourteen (14)
calendar days after each evaluation period. The FDO letter informs the Contractor of the earned award-fee
amount. The PCO issues a contract modification within seven (7) calendar days after the FDO decision is
made authorizing payment of the earned award-fee amount.

4.6 CONTRACTOR’S SELF ASSESSMENT

When the Contractor chooses to submit a self-evaluation, it must be submitted to the PCO within five (5)
working days of the start of the evaluation period. This written assessment of the Contractor’s
performance throughout the evaluation period may also contain any information that may be reasonably
expected to assist the AFRB in evaluating the Contractor’s performance. The Contractor’s self-assessment
may not exceed five (5) pages.

5.0 AWARD-FEE PLAN CHANGE PROCEDURE

All significant changes are approved by the FDO; the AFRB Chairperson approves other changes.
Examples of significant changes include changing evaluation criteria, adjusting weights to redirect
Contractor’s emphasis to areas needing improvement, and revising the distribution of the award-fee
dollars. The Contractor may recommend changes to the PCO no later than fourteen (14) days prior to the
beginning of the new evaluation period. After approval, the PCO shall notify the Contractor in writing of
any change(s). Unilateral changes may be made to the award-fee plan if the Contractor is provided written
notification by the contracting officer before the start of the upcoming evaluation period. Changes
effecting the current evaluation period must be by mutual agreement of both parties.

6.0 CONTRACT TERMINATION

If the contract is terminated for the convenience of the Government after the start of an award-fee
evaluation period, the award-fee deemed earned for that period shall be determined by the FDO using the
normal award-fee evaluation process. After termination for convenience, the remaining award-fee

amounts allocated to all subsequent award-fee evaluation periods cannot be earned by the Contractor and,
therefore, shall not be paid.
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1. CLEARANCE AND SAFEGUARDING
DEPARTMENT OF DEFENSE 3. FACILITY CLEARANCE REQUIRED
CONTRACT SECURITY CLASSIFICATION SPECIFICATION

. . . TOP SECRET
(The requirements of the.‘ DoD Industrial §‘ecur/ty Manual apply —TEVEL OF SAFEGUARDING REQUIRED
to all security aspects of this effort.)
TOP SECRET
2. THIS SPEC|F|CAT|ON 1S FOR: (x and complete as applicable] 3. THIS SPECIFICATION IS: (x and complete as applicable)
a. PRIME CONTRACT NUMBER Date (YYMMDD]
X a. ORIGINAL {Complete date in all cases]
011109
Revision No.
b. SUBCONTRACT NUMBER b. REVISED (Supersedes evision No Date (YYMMDOD)
all previous specs)
c. SOLICITATION OR OTHER NUMBER Due Date (YYMMDO)j Date (YYMMDD]
X c. FINAL (Complete item & in all cases)
76-0012-02
4.1S THIS A FOLLOW-ON CONTRACT? | YES | X | NO. If Yes, complete the following:
Classified material received or generated under {Preceding Contract Number) is transferred to this follow-on contract.
5. IS THIS A FINAL DD FORM 2547 | ] YES | X ] NO. If Yes, complete the following:
in response to the contractor's request dated , retention of the classified material is authorized for the period
6. CONTRACTOR (inciude C cial and Go Entity (CAGE] Code}
a. NAME, ADDRESS, AND ZIP CODE b. CAGE CODE c. COGNIZANT SECURITY OFFICE {Name, Address, and Zip Code]
FOR RFP PURPOSES ONLY, NOT VALID FOR '
ACTUAL CONTRACT AWARD
7. SUBCONTRACTOR
a. NAME, ADDRESS, AND ZiP CODE b. CAGE CODE ¢. COGNIZANT SECURITY OFFICE (Name, Address, and 2ip Code)
8. ACTUAL PERFORMANCE
a. LOCATION b. CAGE CODE c. COGNIZANT SECURITY OFFICE (Name, Address, and Zip Code]
9. GENERAL IDENTIFICATION OF THIS PROCUREMENT
R&D CONTRACT IN AREA OF STRATEGIC SCENE GENERATION MODELING.
10. CONTRACTOR WILL REQUIRE ACCESS TO: YES NO | 11. IN PERFORMING THIS CONTRACT, THE CONTRACTOR WILL: YES | nNO
a. HAVE ACCESS 10 CLASSIFIED INFORMATION ONLY AT ANOTHER CONTRACTOR'S
a. COMMUNICATIONS SECURITY (COMSEC) INFORMATION x FACILITY OR A GOVERNMENT ACTIVITY X
b. RESTRICTED DATA )( b. RECEWVE CLASSIFIED DOCUMENTS ONLY X
c. CRITICAL NUCLEAR WEAPON DESIGN INFORMATION X c. RECEIVE AND GENERATE CLASSIFIED MATERIAL X
d. FORMERLY RESTRICTED DATA )( d. FABRICATE, MODIFY, OR STORE CLASSIFIED HARDWARE X
e. INTELLIGENCE INFORMATION B e. PERFORM SERVICES ONLY X
. N . HAVE A 0 US. A D TNFORMATION OU D U.s.,
(1) Sensitive Compartmented Information (SCH PUERTO RICO, U.S. POSSESSIONS AND TRUST TERRITORIES X
i 9. ATION
(2} Non-SCt Y CENTER (DTIC) OR OTHER SECONDARY DISTRIBUTION CENTER X
f. SPECIAL ACCESS INFORMATION X h. REQUIRE A COMSEC ACCOUNT X
g. NATO INFORMATION X i. HAVE TEMPEST REQUIREMENTS X
h. FOREIGN GOVERNMENT INFORMATION )< j. HAVE OPERATIONS SECURITY {OPSEC) REQUIREMENTS X
i.  LIMITED DISSEMINATION INFORMATION x k. BE AUTHORIZED TO USE THE DEFENSE COURIER SERVICE x
i. FOR OFFICIAL USE ONLY INFORMATION X | 1 OTHER iSpecify] X
X OTHER (Specity] AIS AUTHORIZED ON DSS-APPROVED SYSTEMS.

DD Form 254, DEC 90 (EG) Previous editions are obsolete. Designed using Perform Pro, WHS/DIOR, Dec 94



12. PUBLIC RELEASE. Any information [classified or unclassified) pertaining to this contract shall not be released for public dissemination except as provided by the Industrial Security
Manual or unless it has been approved for public release by appropriate U.S. Government authority. Proposed public releases shall be submitted for approval prior to release

:] Direct E Through (Specifyl

COMMANDING OFFICER, NAVAL RESEARCH LABORATORY, WASHINGTON, DC 20375-5320, CODE 7604.

to the Directorate for Freedom of Information and Security Review, Office of the Assistant Secretary of Defense (Public Affairs)® for review.

«In the case of non-DoD User Agencies, req for ) shall be submitted to that agency.
13. SECURITY GUIDANCE. The security ifiection gui ded for this classified effort is identified below. If any difficulty is encountered in applying this guidance or if any other
contributing factor indi a need for changes in this guidance, the contractor is authorized and encouraged to provide recommended changes; to challenge the guidance or the classification|
d to any inf ion or material furnished or generated under this contract; and to submit any questions for interp ion of this guid; to the official identified below. Pending final
decision, the inf ion involved shall be handled and pr d at the highest levet of classification assigned o r ded. (Fill in as appropriate for the classitied effort. Attach, or
forward under sep. spondi any d id referenced herein. Add additional pages as ded to provid plete guidi )

1. Specifically designated contractor personnel assigned to this contract must possess DOD granted personnel security clearances
commensurate with level of access required. Access based on interim clearances must be approved by the official named in Item
16a. The number of clearances requested from DSS must be limited; it is anticipated that the number of clearances required for
actual work on this contract will not exceed 6.

2. Any subcontract DD254s issued incident to this contract must be approved by the official shown in Item 16a, below.

3. Need-to-Know certification for visit requests to other DOD and/or contractor facilities or for obtaining
documents/information, will be processed through the official named in Item 16a.

4. COR for this contract is Joseph Johnson, NRL Code 7604.5, (202) 767-1286.

14. ADDITIONAL SECURITY REQUIREMENTS. Requi in addition to ISM requi s, are ished for this . lIf Yes, identify the l lYes | X I No
perti ! in the de itself, or provide an appropri. which identifies the additional requirements. Provide a copy of
the requir to the cogni. security office. Use Item 13 if additional space is needed.)
15. INSPECTIONS. Elements of this contract are outside the inspecti ponsibility of the cognizant security office. (If Yes, explain and identify specific l I Yes I X I No
areas

16. CERTIFICATION AND SIGNATURE. Security requirements stated herein are complete and adequate for safeguarding the classified information to
be released or generated under this classified effort. All questions shall be referred to the official named below.

2 TYPED NAME OF CERTIEYING OFFICIAL . TILE . TELEPHONE finclude Area Codel

DAVID R. ANDERSON CONTRACTING OFFICER, SECURITY (228) 688-4049
d.  ADDRESS (include Zip Code) 17. REQUIRED DISTRIBUTION

NAVAL RESEARCH LABORATORY DETACHMENT X ] a. contractor

CODE 7030.1

STENNIS SPACE CENTER, MS 39529-5004 & PN

c. COGNIZANT SECURITY OFFICE FOR PRIME AND SUBCONTRACTOR
e. SIGNATURE d. U.S. ACTIVITY RESPONSIBLE FOR OVERSEAS SECURITY ADMINISTRATION
W @-ﬂ e. ADMINISTRATIVE CONTRACTING OFFICER
" 2 - X 1+t OTHERS AS NECESSARY
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ATTACHMENT 4

Accounting and Appropriation Data

(To be provided at time of award)




